SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : R -30332-A

SECTION NO. 0001 VISIBILITY IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-96133 PIPE, REMOVE 315.000 LET
13 203-02000 EXCAVATION, COMMON 23,591.000 cys
14 205-12108 STORM WATER MANAGEMENT BUDGET 27,000.000 DOL
15 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
16 207-08264 SUBGRADE TREATMENT, TYPE IT 1,875.000 SYS
17 207-09935 SUBGRADE TREATMENT, TYPE IC 16,582.000 SYS
18 211-02050 B BORROW 1,602.000 cys
19 211-092064 STRUCTURE BACKFILL, TYPE 1 604.000 CYS
20 301-07448 COMPACTED AGGREGATE NO. 53 BASE 2,549.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN. 643.000 SYS
22 401-06264 PROFILOGRAPH, HMA LUMP LUMP
23 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 418.000 TON
24 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 888.000 TON
25  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 698.000 TON
26 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 1,414.000 TON
27 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 3,432.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 10,889.000 LFT
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 10,339.000 LFT
30 401-11785 LIQUID ASPHALT SEALANT 10,889.000 LFT
31 406-05520 ASPHALT FOR TACK COAT 7.000 TON
32 408-07478 CRACKS AND JOINTS IN ASPHALT PAVEMENT, ROUT AND SEAL 1.000 TON
33 605-06121 CURB, CONCRETE B 1,676.000 LET
34 610-07487 HMA FOR APPROACHES, TYPE B 436.000 TON
35 611-06497 MAILBOX ASSEMBLY, SINGLE 6.000 EACH
36 611-06498 MAILBOX ASSEMBLY, DOUBLE 4.000 EACH
37 615-01469 MONUMENT SECTION CORNER INSTALL 1.000 EACH
38 615-06490 RIGHT-OF-WAY MARKER 47.000 EACH
39 615-06505 MONUMENT, B 10.000 EACH
40 616-02320 GEOTEXTILES 2,709.000 SYS
41 616-05688 RIPRAP, CLASS 1 1,975.000 TON
42 616-06451 RIPRAP, UNIFORM 32.000 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
44 621-06545 FERTILIZER 2.000 TON
45 621-06553 SEED MIXTURE R 636.000 LBS
46 621-06565 MULCHING MATERIAL 6.000 TON
47 621-06567 WATER 6.000 KGAL
48 621-06574 SODDING 1,492.000 SYS
49 628-09401 FIELD OFFICE, A 20.000 MOS



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER : 130 CONTRACT ID R -30332-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 VISIBILITY IMPROVEMENT
50 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
51 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
52 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
53 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 60.000 MOS
54 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
55 628-11977 COMPUTER SYSTEM 2.000 EACH
56 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 165.000 LET
57 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 205.000 LEFT
58 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 934.000 LEFT
59 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 230.000 LEFT
60 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 46.000 LET
61 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 280.000 LEFT
62 715-05172 PIPE, TYPE 3, CIRCULAR, 21 IN. 38.000 LEFT
63 715-09064 VIDEO INSPECTION FOR PIPE 1,580.000 LFT
64 715-46000 PIPE END SECTION, DIAMETER 12 IN. 5.000 EACH
65 715-46005 PIPE END SECTION, DIAMETER 15 IN. 6.000 EACH
66 715-46010 PIPE END SECTION, DIAMETER 18 IN. 5.000 EACH
67 715-46015 PIPE END SECTION, DIAMETER 21 IN. 2.000 EACH
68 715-46020 PIPE END SECTION, DIAMETER 24 IN. 4.000 EACH
69 720-45030 INLET, E7 3.000 EACH
70 720-45035 INLET, F7 2.000 EACH
71 720-98174 INLET, B15 1.000 EACH
72 720-98555 INLET, C15 4.000 EACH
73 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
74 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
75 801-06625 DETOUR ROUTE MARKER ASSEMBLY 31.000 EACH
76 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
77 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07119 BARRICADE, III-B 132.000 LEFT
80 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 112.000 LFT
81 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 8.000 EACH
82 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
83 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 63.000 SFT
84 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 7,128.000 LFT
85 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
86 808-12032 GROOVING FOR PAVEMENT MARKINGS 12,392.000 LET
87 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 259.000 LET
88 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 5,005.000 LEFT
89 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 70.000 LFT
90 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH
91 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 3.000 EACH
92 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 70.000 EACH
93 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 82.000 EACH



SCHEDULE OF PAY ITEMS PAGE 3

CALL ORDER : 140 CONTRACT ID : R -33752-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02278 CURB, CONCRETE, REMOVE 180.000 LET
13 202-02637 PIPE ABANDON AND GROUT FILL 62.000 LFT
14 202-04435 DELINEATOR POST, REMOVE 8.000 EACH
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 202-91840 FENCE, CHAIN. LINK, REMOVE 132.000 LFT
17 202-93047 MANHOLE, REMOVE 1.000 EACH
18 202-94810 CURB TURNOUT, REMOVE 2.000 EACH
19 202-96022 CONCRETE FOUNDATION, REMOVE 2.000 EACH
20 202-96133 PIPE, REMOVE 420.000 LET
21 203-02000 EXCAVATION, COMMON 1,198.000 cys
22 203-02070 BORROW 260.000 cys
23 205-12108 STORM WATER MANAGEMENT BUDGET 18,025.000 DOL
24 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
25 206-51220 EXCAVATION, WET 83.000 cys
26 207-09934 SUBGRADE TREATMENT, TYPE IB 3,072.000 SYS
27 211-02050 B BORROW 760.000 cys
28 211-09264 STRUCTURE BACKFILL, TYPE 1 233.000 CYS
29 211-09265 STRUCTURE BACKFILL, TYPE 2 592.000 CYS
30 211-09268 STRUCTURE BACKFILL, TYPE 5 273.000 CYS
31 301-07448 COMPACTED AGGREGATE NO. 53 BASE 420.000 TON
32 303-01180 COMPACTED AGGREGATE NO. 53 683.000 TON
33 306-08036 MILLING, ASPHALT, 2 IN. 1,864.000 SYS
34 306-08042 MILLING, SCARIFICATION 3,299.000 SYS
35 401-06264 PROFILOGRAPH, HMA LUMP LUMP
36 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 660.000 TON
37 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 870.000 TON
38 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 63.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 4,850.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 210.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 4,850.000 LFT
42 406-05521 ASPHALT FOR TACK COAT 9,987.000 SYS
43 601-01704 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, MODIFIED 2.000 EACH
44 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING 62.500 LFT
45 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
46 601-94689 GUARDRAIL, END TREATMENT, OS 6.000 EACH
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 556.250 LFT
48 615-06490 RIGHT-OF-WAY MARKER 24.000 EACH
49 615-06505 MONUMENT, B 8.000 EACH



SCHEDULE OF PAY ITEMS PAGE 4

CALL ORDER  : 140 CONTRACT ID : R -33752-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
51 616-02320 GEOTEXTILES 939.000 SYS
52 616-06405 RIPRAP, REVETMENT 668.000 TON
53 616-06451 RIPRAP, UNIFORM 79.500 TON
54 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 6.000 EACH
55 621-02770 EROSION CONTROL BLANKET 93.000 SYS
56 621-06559 MULCHED SEEDING R 3,322.000 SYS
57 621-06567 WATER 2.000 kGAL
58 621-06574 SODDING 481.000 SYS
59 628-09402 FIELD OFFICE, B 12.000 MOS
60 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
61 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
62 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
63 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
64 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN. 24.000 MOS
65 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
66 702-04325 TEMPORARY SHORING LUMP LUMP
67 714-11725 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTION 56.000 LET
68 714-11726 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTION 60.000 LET
69 715-05756 PIPE EXTENSION, CIRCULAR, 12 IN. 20.000 LET
70 715-06566 PIPE EXTENSION, CIRCULAR, 6 IN. 50.000 LET
71 715-08448 PIPE, TYPE 2, DEFORMED, MIN. AREA 10.2 SFT 204.000 LET
72 715-12106 PIPE EXTENSION, DEFORMED, MIN. AREA 10.2 SFT 10.000 LET
73  720-95555 MANHOLE, M2 1.000 EACH
74 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
75 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
76 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 8,505.000 LET
77 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 142.000 LET
78 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
79 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
80 801-06775 MAINTAINING TRAFFIC LUMP LUMP
81 801-07119 BARRICADE, III-B 84.000 LET
82 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 1,455.000 LET
83 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 66.000 LET
84 802-05705 SIGN POST, SQUARE TYPE 2 UNREINFORCED ANCHOR BASE 19.000 LET
85 802-05706 SIGN POST, SQUARE TYPE 3 UNREINFORCED ANCHOR BASE 19.000 LET
86 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 8.000 EACH
87 802-07060 SIGN, SHEET, RELOCATE 12.000 EACH
88 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 417.000 LET
89 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,780.000 LET
90 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 3,435.000 LET
91 808-06716 LINE, REMOVE 4,365.000 LET
92 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 57.000 LET
93 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 21.000 EACH

94 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 36.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -34205-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 475.000 CYs
11 205-12108 STORM WATER MANAGEMENT BUDGET 5,600.000 DOL
12 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
13 207-08266 SUBGRADE TREATMENT, TYPE III 1,509.000 SYS
14 211-09264 STRUCTURE BACKFILL, TYPE 1 4.000 CYs
15 301-07448 COMPACTED AGGREGATE NO. 53 BASE 398.000 TON
16 406-05521 ASPHALT FOR TACK COAT 941.000 SYS
17 502-11543 PCCP, 4 IN. 115.000 SYS
18 604-05528 HMA FOR SIDEWALK 178.000 TON
19 604-08086 CURB RAMP, CONCRETE 29.000 SYS
20 604-12083 DETECTABLE WARNING SURFACES 6.000 SYS
21 616-02320 GEOTEXTILES 10.000 SYS
22 616-06405 RIPRAP, REVETMENT 5.000 TON
23  621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
24 621-06545 FERTILIZER 0.250 TON
25 621-06554 SEED MIXTURE U 48.000 LBS
26 621-06565 MULCHING MATERIAL 1.000 TON
27 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN. 9.000 EACH
28 628-09401 FIELD OFFICE, A 10.000 MOS
29 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
30 628-11977 COMPUTER SYSTEM 1.000 EACH
31 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 34.000 LFT
32 715-46005 PIPE END SECTION, DIAMETER 15 IN. 4.000 EACH
33 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
34 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
35 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
36 801-06775 MAINTAINING TRAFFIC LUMP LUMP
37 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 192.000 LET
38 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 183.000 SET
39 802-11364 POST 88.000 LFT
40 805-11799 RECTANGULAR RAPID FLASHING BEACON 2.000 EACH
41 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 16.000 EACH
42 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 160.000 LEFT
43 808-06609 PAVEMENT MESSAGE MARKING 16.000 EACH
44 808-75330 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -35064-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 135.000 SYS
12 202-03875 CONCRETE STEPS, REMOVE 8.000 EACH
13 202-52710 SIDEWALK CONCRETE, REMOVE 975.000 SYS
14 202-91385 INLET, REMOVE 7.000 EACH
15 202-96133 PIPE, REMOVE 740.000 LFT
16 203-02000 EXCAVATION, COMMON 2,604.000 cys
17 205-12108 STORM WATER MANAGEMENT BUDGET 5,000.000 DOL
18 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
19 207-08204 SUBGRADE TREATMENT, TYPE IT 5,020.000 SYS
20 211-09264 STRUCTURE BACKFILL, TYPE 1 642.000 CYS
21 211-09266 STRUCTURE BACKFILL, TYPE 3 233.000 CYS
22 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,786.000 TON
23 303-08210 COMPACTED AGGREGATE NO. 53 TEMPORARY FOR DRIVEWAYS 50.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 170.000 SYS
25 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 273.000 TON
26 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 602.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 1,150.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,150.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 1,150.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 1.000 TON
31 601-03667 RAILING ORNAMENTAL 608.000 LFT
32 603-02736 FENCE, WOOD, RESET 55.000 LET
33 604-012068 HAND RAIL ALUMINUM 283.000 LFT
34 604-06070 SIDEWALK, CONCRETE 1,168.000 SYS
35 604-08086 CURB RAMP, CONCRETE 159.000 SYS
36 604-12083 DETECTABLE WARNING SURFACES 38.900 SYS
37 604-44251 STEPS, CONCRETE 6.600 cyYs
38 605-06120 CURB, CONCRETE 200.000 LFT
39 605-06140 CURB AND GUTTER, CONCRETE 1,221.000 LFT
40 605-96305 CURB AND GUTTER, CONCRETE DEPRESSED 392.000 LFT
41 610-07487 HMA FOR APPROACHES, TYPE B 144.000 TON
42 610-08446 PCCP FOR APPROACHES, 6 IN. 382.000 SYS
43 616-02320 GEOTEXTILES 1,100.000 SYS
44 616-06451 RIPRAP, UNIFORM 220.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
46 621-06567 WATER 3.000 kGAL
47 621-06570 TOPSOIL 35.000 cys
48 621-06575 SODDING, NURSERY 1,316.000 SYS
49 628-09401 FIELD OFFICE, A 12.000 MOS
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CALL ORDER : 160 CONTRACT ID : R -35064-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
51 702-04325 TEMPORARY SHORING LUMP LUMP
52 702-51005 CONCRETE, A, SUBSTRUCTURE 150.900 CYS
53 703-06029 REINFORCING BARS, EPOXY COATED 19,230.000 LBS
54 711-51035 STRUCTURAL STEEL 26,871.000 LBS
55 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 898.000 LFT
56 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 262.000 LET
57 715-05408 PIPE, SANITARY SEWER, 8 IN. 75.000 LFT
58 715-09064 VIDEO INSPECTION FOR PIPE 1,160.000 LEFT
59 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
60 720-45042 INLET, HAS5 6.000 EACH
61 720-45410 MANHOLE, C4 8.000 EACH
62 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 11.000 EACH
63 720-95422 MANHOLE, J4 3.000 EACH
64 720-98174 INLET, B15 12.000 EACH
65 720-98555 INLET, C15 6.000 EACH
66 731-03915 ARCHITECTURAL SURFACE TREATMENT 2,044.000 SET
67 732-11770 AGGREGATE FOR DRAINAGE FILL 51.000 CYs
68 732-11810 MODULAR BLOCK WALL 325.800 SFT
69 732-11811 MODULAR BLOCK WALL ERECTION 1,077.200 SET
70 732-11812 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 751.400 SET
71 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
72 801-06625 DETOUR ROUTE MARKER ASSEMBLY 18.000 EACH
73 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
74 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
75 801-06775 MAINTAINING TRAFFIC LUMP LUMP
76 801-07118 BARRICADE, III-A 144.000 LFT
77 801-07119 BARRICADE, III-B 80.000 LET
78 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 187.000 LET
79 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 19.000 EACH
80 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 110.500 SFT
81 805-11813 CONDUIT, PVC, 2 IN. SCHEDULE 80 50.000 LET
82 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 560.000 LET
83 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN, COPPER, 2C/16 GA 50.000 LEFT
84 805-78785 SIGNAL DETECTOR HOUSING 1.000 EACH
85 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 121.000 LET
86 807-90714 PIPE PVC 4 IN 25.000 LET
87 807-91361 PIPE PVC 6 IN 50.000 LET
88 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,828.000 LEFT
89 808-06726 TRANSVERSE MARKING, PAINT, STOP LINE, WHITE, 24 IN. 122.000 LEFT

90 808-75100 TRANSVERSE MARKING, PAINT, CROSSWALK LINE, WHITE, 6 IN. 696.000 LFT
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CALL ORDER : 170 CONTRACT ID : R -35067-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGHT DISTANCE IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02245 TREE 6 IN., REMOVE 2.000 EACH
11 201-02250 TREE 10 IN., REMOVE 5.000 EACH
12 201-02255 TREE 18 IN., REMOVE 2.000 EACH
13 201-02260 TREE 30 IN., REMOVE 1.000 EACH
14 201-02265 TREE 48 IN., REMOVE 1.000 EACH
15 202-96133 PIPE, REMOVE 62.000 LFT
16 203-02000 EXCAVATION, COMMON 5,085.000 cys
17 205-12108 STORM WATER MANAGEMENT BUDGET 27,200.000 DOL
18 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
19 207-08204 SUBGRADE TREATMENT, TYPE IT 390.000 SYS
20 207-08265 SUBGRADE TREATMENT, TYPE IIA 855.000 SYS
21 207-09934 SUBGRADE TREATMENT, TYPE IB 5,140.000 SYS
22 211-092064 STRUCTURE BACKFILL, TYPE 1 660.000 CYS
23 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,585.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 335.000 SYS
25 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 470.000 TON
26 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,305.000 TON
27  401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 900.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 2,385.000 LFT
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,385.000 LFT
30 401-11785 LIQUID ASPHALT SEALANT 2,385.000 LFT
31 406-05520 ASPHALT FOR TACK COAT 4.000 TON
32 601-06273 GUARDRAIL, END TREATMENT, SKT-350 1.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 471.000 LFT
34 605-06120 CURB, CONCRETE 65.000 LET
35 610-07487 HMA FOR APPROACHES, TYPE B 115.000 TON
36 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
37 615-06490 RIGHT-OF-WAY MARKER 32.000 EACH
38 615-06515 MONUMENT, D 9.000 EACH
39 616-02320 GEOTEXTILES 68.000 SYS
40 616-06406 RIPRAP, REVETMENT 68.000 SYS
41 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
42 621-02770 EROSION CONTROL BLANKET 3,373.000 SYS
43 621-06545 FERTILIZER 1.000 TON
44 621-06559 MULCHED SEEDING R 3,360.000 SYS
45 621-06567 WATER 16.000 KGAL
46 621-06626 MULCHED SEEDING D 825.000 SYS
47 628-09401 FIELD OFFICE, A 6.000 MOS
48 715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN. 463.000 LFT
49 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 160.000 LET
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CALL ORDER : 170 CONTRACT ID : R -35067-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGHT DISTANCE IMPROVEMENT
50 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 60.000 LFT
51 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 358.000 LFT
52 715-09064 VIDEO INSPECTION FOR PIPE 1,041.000 LET
53 715-46000 PIPE END SECTION, DIAMETER 12 IN. 2.000 EACH
54 715-46005 PIPE END SECTION, DIAMETER 15 IN. 5.000 EACH
55 715-46020 PIPE END SECTION, DIAMETER 24 IN. 2.000 EACH
56 720-45105 INLET, A2 MODIFIED 3.000 EACH
57 720-45410 MANHOLE, C4 2.000 EACH
58 720-45510 MANHOLE, C4 MODIFIED 2.000 EACH
59 720-90984 MANHOLE, C2 1.000 EACH
60 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
61 801-03291 CONSTRUCTION SIGN, D 3.000 EACH
62 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
63 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
64 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
65 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, III-A 48.000 LFT
68 801-07119 BARRICADE, III-B 48.000 LET
69 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 60.000 LET
70 802-07060 SIGN, SHEET, RELOCATE 5.000 EACH
71 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,046.000 LEFT
72 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,524.000 LET

73 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 48.000 LFT
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CALL ORDER : 180 CONTRACT ID : R -35080-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 132.000 cys
14 203-02070 BORROW 1,136.000 cys
15 205-12108 STORM WATER MANAGEMENT BUDGET 14,100.000 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 207-09935 SUBGRADE TREATMENT, TYPE IC 270.000 SYS
18 211-092064 STRUCTURE BACKFILL, TYPE 1 15.000 CYS
19 211-09265 STRUCTURE BACKFILL, TYPE 2 125.000 CYS
20 211-09268 STRUCTURE BACKFILL, TYPE 5 318.000 CYS
21 301-07448 COMPACTED AGGREGATE NO. 53 BASE 44.000 TON
22 303-01180 COMPACTED AGGREGATE NO. 53 119.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN. 993.000 SYS
24 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 102.000 TON
25  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 35.000 TON
26 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 42.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 580.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 110.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 580.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 1.000 TON
31 610-07487 HMA FOR APPROACHES, TYPE B 8.000 TON
32 615-06490 RIGHT-OF-WAY MARKER 9.000 EACH
33 616-02320 GEOTEXTILES 314.000 SYS
34 616-05688 RIPRAP, CLASS 1 129.000 TON
35 616-06405 RIPRAP, REVETMENT 109.000 TON
36 616-06451 RIPRAP, UNIFORM 26.000 TON
37 621-02770 EROSION CONTROL BLANKET 2,300.000 SYS
38 621-06559 MULCHED SEEDING R 2,300.000 SYS
39 621-08161 PERMANENT TURF REINFORCEMENT MAT 33.000 SYS
40 621-09867 MULCHED SEEDING 33.000 SYS
41  628-09402 FIELD OFFICE, B 6.000 MOS
42 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
43 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
44 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
45 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
46 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
47 714-11076 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 66.000 LFT
48 714-11087 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 66.000 LFT
49 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 134.000 LET
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CALL ORDER : 180 CONTRACT ID : R -35080-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
51 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
52 801-06625 DETOUR ROUTE MARKER ASSEMBLY 42.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07118 BARRICADE, III-A 96.000 LET
56 801-07119 BARRICADE, III-B 152.000 LFT
57 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 75.000 LET
58 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,160.000 LET

59 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 860.000 LEFT
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CALL ORDER : 190 CONTRACT ID : R -35082-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
15 203-02000 EXCAVATION, COMMON 569.000 cyYs
16 203-02070 BORROW 89.000 cys
17 205-12108 STORM WATER MANAGEMENT BUDGET 16,400.000 DOL
18 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
19 207-09935 SUBGRADE TREATMENT, TYPE IC 2,055.000 SYS
20 211-09264 STRUCTURE BACKFILL, TYPE 1 118.000 CYS
21 211-09265 STRUCTURE BACKFILL, TYPE 2 72.000 CYS
22 211-09268 STRUCTURE BACKFILL, TYPE 5 979.000 CYS
23 301-07448 COMPACTED AGGREGATE NO. 53 BASE 894.000 TON
24 304-07493 WIDENING WITH HMA, TYPE B 27.000 TON
25 304-07494 WIDENING WITH HMA, TYPE C 110.000 TON
26 306-08043 MILLING, TRANSITION 1,083.000 SYs
27 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 41.000 TON
28 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 173.000 TON
29 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 32.000 TON
30 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 141.000 TON
31 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 39.000 TON
32 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 87.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 2,303.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,848.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 2,303.000 LFT
36 406-05521 ASPHALT FOR TACK COAT 3,455.000 SYS
37 601-02241 GUARDRAIL, REMOVE 761.750 LET
38 601-06854 GUARDRAIL, W-BEAM, NESTED 4.000 EACH
39 601-94689 GUARDRAIL, END TREATMENT, OS 8.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 262.500 LFT
41 615-06490 RIGHT-OF-WAY MARKER 24.000 EACH
42 615-06505 MONUMENT, B 6.000 EACH
43 616-02320 GEOTEXTILES 384.000 SYS
44 616-05688 RIPRAP, CLASS 1 373.000 TON
45 616-06405 RIPRAP, REVETMENT 97.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
47 621-06559 MULCHED SEEDING R 1,630.000 SYS
48 628-09402 FIELD OFFICE, B 6.000 MOS
49 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH



SCHEDULE OF PAY ITEMS PAGE 13

CALL ORDER  : 190 CONTRACT ID : R -35082-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
51 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
52 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS
53 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
54 702-44240 CONCRETE, A, STRUCTURES 17.500 CYs
55 702-51863 FIELD DRILLED HOLE IN CONCRETE 22.000 EACH
56 703-06029 REINFORCING BARS, EPOXY COATED 258.000 1BS
57 714-11088 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 36.000 LET
58 714-11444 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 48.000 LET
59 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 130.000 LET
60 715-46005 PIPE END SECTION, DIAMETER 15 IN. 1.000 EACH
61 720-45035 INLET, F7 1.000 EACH
62 723-10168 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 65.000 LET
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 12.000 EACH
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 72.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 77.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, III-A 288.000 LET
68 801-07119 BARRICADE, III-B 264.000 LFT
69 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 155.000 LFT
70 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,020.000 LET
71 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 190.000 LET
72  808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH

73 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 4.000 EACH
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CALL ORDER  : 200 CONTRACT ID : R -35099-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 4.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 4.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
12 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
13 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-01066 HYDRO DEMOLITION 941.000 SYS
16 202-02240 PAVEMENT REMOVAL 243,571.000 SYS
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
22 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
23 202-94954 BARRIER WALL, CONCRETE, REMOVE 23,024.000 LFT
24 202-96133 PIPE, REMOVE 91,490.000 LET
25  203-02000 EXCAVATION, COMMON 69.600 cyYs
26 203-08607 LINEAR GRADING 19,500.000 LFT
27 205-12108 STORM WATER MANAGEMENT BUDGET 295,094.000 DOL
28 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
29 207-08264 SUBGRADE TREATMENT, TYPE IT 4,975.000 SYS
30 207-09934 SUBGRADE TREATMENT, TYPE IB 320,979.000 SYS
31 207-09935 SUBGRADE TREATMENT, TYPE IC 6,600.000 SYS
32 211-06467 AGGREGATE FOR END BENT BACKFILL 20.000 CYS
33 211-09264 STRUCTURE BACKFILL, TYPE 1 108.000 CYS
34 211-09268 STRUCTURE BACKFILL, TYPE 5 1,206.000 CYS
35 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 10.000 EACH
36 302-07455 DENSE GRADED SUBBASE 480.600 cys
37 303-01180 COMPACTED AGGREGATE NO. 53 21,513.000 TON
38 304-07490 HMA PATCHING, TYPE B 2,297.000 TON
39 306-08034 MILLING, ASPHALT, 1 1/2 IN. 38,022.000 SYS
40 306-08043 MILLING, TRANSITION 2,807.000 SYS
41 401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 712.000 TON
42 402-10087 HMA FOR TEMPORARY PAVEMENT, D 2,978.000 TON
43 506-06333 PCCP PATCHING, FULL DEPTH 1,102.000 SYS
44 507-07505 RETROFIT LOAD TRANSFER 360.000 EACH
45 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 10.000 EACH
46 601-02241 GUARDRAIL, REMOVE 2,375.000 LET
47 601-05999 CURVED TERMINAL END 2.000 EACH
48 601-94689 GUARDRAIL, END TREATMENT, OS 8.000 EACH
49 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 3,013.000 LFT
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CALL ORDER : 200 CONTRACT ID : R -35099-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN BRIDGE DECK OVERLAY
50 602-01064 CONCRETE BARRIER 630.000 LFT
51 602-01064 CONCRETE BARRIER 22,134.000 LFT
52 602-06729 BARRIER, DELINEATOR 1,166.000 EACH
53 602-91266 CONCRETE MEDIAN BARRIER MODIFIED 260.000 LET
54 603-06040 FENCE, FARM FIELD, 47 IN. 1,000.000 LFT
55 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 2,453.000 SYS
56 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 416.800 SYS
57 615-06510 MONUMENT, C 1.000 EACH
58 615-06515 MONUMENT, D 27.000 EACH
59 615-06535 BENCH MARK POST, RESET 4.000 EACH
60 616-02320 GEOTEXTILES 6,207.000 SYS
61 616-05688 RIPRAP, CLASS 1 248.000 TON
62 616-05689 RIPRAP, CLASS 2 78.000 TON
63 616-06405 RIPRAP, REVETMENT 3,400.000 TON
64 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
65 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
66 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
67 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
68 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
69 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
70 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
71 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
72 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
73  619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
74 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
75 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
76 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
77 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
78 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
79 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
80 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
81 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
82 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 8.000 EACH
83 621-02770 EROSION CONTROL BLANKET 5,294.000 SYS
84 621-06545 FERTILIZER 26.000 TON
85 621-06553 SEED MIXTURE R 12,874.000 LBS
86 621-06565 MULCHING MATERIAL 126.000 TON
87 621-06567 WATER 65.000 kGAL
88 621-06570 TOPSOIL 6,530.000 CYs
89 621-06574 SODDING 16,162.000 SYS
90 628-09403 FIELD OFFICE, C 34.000 MOS
91 628-11729 CELLULAR TELEPHONE, TYPE A 4.000 EACH
92 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
93 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
94 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 136.000 MOS
95 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
96 628-11977 COMPUTER SYSTEM 2.000 EACH
97 702-51863 FIELD DRILLED HOLE IN CONCRETE 180.000 EACH

98 703-06029 REINFORCING BARS, EPOXY COATED 152,300.000 LBS
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CALL ORDER  : 200 CONTRACT ID : R -35099-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN BRIDGE DECK OVERLAY
99  704-51002 CONCRETE, C, SUPERSTRUCTURE 47.000 cys
100 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 10.000 EACH
101 709-51821 SURFACE SEAL LUMP LUMP
102 709-51821 SURFACE SEAL LUMP LUMP
103 709-51821 SURFACE SEAL LUMP LUMP
104 709-51821 SURFACE SEAL LUMP LUMP
105 709-51821 SURFACE SEAL LUMP LUMP
106 709-51821 SURFACE SEAL LUMP LUMP
107 709-51821 SURFACE SEAL LUMP LUMP
108 709-51821 SURFACE SEAL LUMP LUMP
109 710-09158 PATCHING CONCRETE STRUCTURES 340.000 SET
110 715-05032 PIPE, TYPE 2, CIRCULAR, 15 IN. 2,053.000 LET
111 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 89,060.000 LET
112 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 5,332.000 LFT
113 715-05128 PIPE, TYPE 1, CIRCULAR, 48 IN. 217.000 LFT
114 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 3,327.000 LET
115 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 100.000 LET
116 715-05422 PIPE, SLOTTED DRAIN, 12 IN. 2,615.000 LFT
117 715-090064 VIDEO INSPECTION FOR PIPE 1,096.000 LFT
118 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 12.000 EACH
119 715-46000 PIPE END SECTION, DIAMETER 12 IN. 43.000 EACH
120 715-46005 PIPE END SECTION, DIAMETER 15 IN. 25.000 EACH
121 715-46010 PIPE END SECTION, DIAMETER 18 IN. 1.000 EACH
122 718-06528 OUTLET PROTECTOR, 1 76.000 EACH
123 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 10,000.000 LEFT
124 718-52610 AGGREGATE FOR UNDERDRAINS 6,151.000 CYS
125 718-99153 GEOTEXTILES FOR UNDERDRAIN 55,823.000 SYS
126 720-07300 INLET, TYPE H WITH SLOTTED DRAIN. 33.000 EACH
127 720-07302 INLET, TYPE HA WITH SLOTTED DRAIN. 16.000 EACH
128 720-45041 INLET, HS 27.000 EACH
129 722-51842 BRIDGE DECK OVERLAY 941.000 SYS
130 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 10.400 CYS
131 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 4,000.000 SET
132 722-60824 SURFACE MILLING 941.000 SYS
133 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 687.600 LFT
134 724-51925 STRUCTURAL EXPANSION JOINT, SS 61.000 LFT
135 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 7,680.000 SYS
136 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
137 801-03290 CONSTRUCTION SIGN, C 11.000 EACH
138 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
139 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 128,967.000 LFT
140 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 198,776.000 LFT
141 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
142 801-06640 CONSTRUCTION SIGN, A 59.000 EACH
143 801-06645 CONSTRUCTION SIGN, B 21.000 EACH
144 801-06710 FLASHING ARROW SIGN 1,280.000 DAY
145 801-06775 MAINTAINING TRAFFIC LUMP LUMP
146 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 5.000 EACH

147 801-07117 TEMPORARY WORKSITE FLASHING LIGHT SIGN ASSEMBLY 4.000 EACH
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CALL ORDER  : 200 CONTRACT ID : R -35099-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 THIN BRIDGE DECK OVERLAY
148 801-07118 BARRICADE, III-A 96.000 LFT
149 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 50,719.000 LFT
150 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
151 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
152 801-52818 TEMPORARY CROSSOVER, A 2.000 EACH
153 802-02475 SIGN, PANEL, RELOCATE 3.000 EACH
154 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 50.000 LFT
155 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 116.000 LET
156 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 98.000 LFT
157 802-07060 SIGN, SHEET, RELOCATE 30.000 EACH
158 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 4.000 EACH
159 802-76095 STRUCTURAL STEEL, BREAKAWAY 677.000 LBS
160 804-11920 DELINEATOR POST FLEXIBLE, TYPE I 1,161.000 EACH
16l 808-01329 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, WRONG WAY RAMP 4.000 EACH
162 808-06716 LINE, REMOVE 36,921.000 LET
163 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
164 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 57,490.000 LET
165 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 58,904.000 LFT
166 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN. 7,434.000 LFT
167 808-10038 TRANSVERSE MARKING, MULTI-COMPONENT, 760.000 LFT
168 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 7,252.000 LET
169 808-12032 GROOVING FOR PAVEMENT MARKINGS 143,250.000 LFT
170 808-75061 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 5 IN. 12,169.000 LFT
171 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 161.000 LFT
172 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 10.000 EACH
173 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 807.000 EACH
174 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,093.000 EACH
SECTION NO. 0002 PAVEMENT REPLACEMENT, HMA
175 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
176 203-02000 EXCAVATION, COMMON 79,834.000 cyYs
177 401-06264 PROFILOGRAPH, HMA LUMP LUMP
178 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 5,751.000 TON
179 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 3,738.000 TON
180 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 11,682.000 TON
181 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 3,267.000 TON
182 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 25,332.000 TON
183 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 28,250.000 TON
184 401-07410 QC/QA-HMA, 5, 64, BASE, 25.0 mm 46,443.000 TON
185 401-07422 QC/QA-HMA, 1, 64, BASE, 19.0 mm 16, 603.000 TON
186 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm 31,502.000 TON
187 401-08365 QC/QA-HMA, 5, 64, BASE, 19.0 mm 25,332.000 TON
188 401-10258 JOINT ADHESIVE, SURFACE 165,991.000 LFT
189 401-10259 JOINT ADHESIVE, INTERMEDIATE 144,043.000 LFT
190 401-11785 LIQUID ASPHALT SEALANT 165,991.000 LET
191 406-05520 ASPHALT FOR TACK COAT 208.000 TON
192 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 12,666.000 TON

193 415-11527 BASE SEAL 247.000 TON
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CALL ORDER : 200 CONTRACT ID : R -35099-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0002 PAVEMENT REPLACEMENT, HMA
194 606-07484 MILLED HMA CORRUGATIONS 100,227.000 LET
SECTION NO. 0003 PAVEMENT REPLACEMENT, PCCP
195 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
196 203-02000 EXCAVATION, COMMON 60,454.000 CYs
197 302-06464 SUBBASE FOR PCCP 64,195.000 CYS
198 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 2,130.000 TON
199 401-10258 JOINT ADHESIVE, SURFACE 21,948.000 LFT
200 401-11785 LIQUID ASPHALT SEALANT 21,948.000 LFT
201 406-05520 ASPHALT FOR TACK COAT 26.000 TON
202 501-06266 PROFILOGRAPH PCCP LUMP LUMP
203 501-06323 QC/QA-PCCP, 12 IN. 242,193.000 SYS
204 503-05240 D-1 CONTRACTION JOINT 119,316.000 LFT
205 503-05310 TERMINAL JOINT 768.000 LET
206 606-07484 MILLED HMA CORRUGATIONS 13,171.000 LET

207 606-11064 MILLED PCCP CORRUGATIONS 87,056.000 LEFT
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CALL ORDER : 210 CONTRACT ID : R -35135-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 203-02000 EXCAVATION, COMMON 378.000 cys
15 203-02070 BORROW 681.000 cys
16 205-12108 STORM WATER MANAGEMENT BUDGET 21,351.000 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 156.000 CYS
19 207-08204 SUBGRADE TREATMENT, TYPE IT 119.000 SYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 1,716.000 SYS
21 211-02050 B BORROW 156.000 cys
22 211-092064 STRUCTURE BACKFILL, TYPE 1 21.000 CYS
23 211-09265 STRUCTURE BACKFILL, TYPE 2 305.000 CYS
24 211-09268 STRUCTURE BACKFILL, TYPE 5 164.000 CYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 270.000 TON
26 303-07449 COMPACTED AGGREGATE NO. 73 6.000 TON
27 304-07493 WIDENING WITH HMA, TYPE B 54.000 TON
28 306-08043 MILLING, TRANSITION 1,450.000 SYS
29  401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 234.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 157.000 TON
31 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 191.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 2,700.000 LFT
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,975.000 LFT
34 401-11785 LIQUID ASPHALT SEALANT 2,700.000 LFT
35 406-05521 ASPHALT FOR TACK COAT 4,325.000 SYS
36 601-02241 GUARDRAIL, REMOVE 157.000 LET
37 601-04150 GUARDRAIL, THRIE BEAM, 6 FT 3 IN SPACING 200.000 LFT
38 601-11624 GUARDRAIL, TRANSITION, TGR 8.000 EACH
39 601-94689 GUARDRAIL, END TREATMENT, OS 7.000 EACH
40 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 337.500 LFT
41 610-07487 HMA FOR APPROACHES, TYPE B 34.000 TON
42 615-06490 RIGHT-OF-WAY MARKER 8.000 EACH
43 615-06505 MONUMENT, B 4.000 EACH
44 616-02320 GEOTEXTILES 312.000 SYS
45 616-05688 RIPRAP, CLASS 1 118.000 TON
46 616-06405 RIPRAP, REVETMENT 96.000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
48 621-02770 EROSION CONTROL BLANKET 586.000 SYS
49 621-06545 FERTILIZER 0.100 TON
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CALL ORDER : 210 CONTRACT ID : R -35135-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 621-06553 SEED MIXTURE R 1.500 LBS
51 621-06559 MULCHED SEEDING R 1,989.000 SYS
52 621-06565 MULCHING MATERIAL 0.100 TON
53 621-06567 WATER 2.000 kGAL
54 621-06574 SODDING 104.000 SYS
55 621-06575 SODDING, NURSERY 275.000 SYS
56 628-09402 FIELD OFFICE, B 12.000 MOS
57 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
58 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
59 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
60 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
61 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
62 703-06029 REINFORCING BARS, EPOXY COATED 1,146.000 LBS
63 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 228.000 EACH
64 704-51002 CONCRETE, C, SUPERSTRUCTURE 18.800 CYs
65 706-98990 RAILING, STEEL THRIE BEAM 62.500 LET
66 709-51821 SURFACE SEAL LUMP LUMP
67 709-51821 SURFACE SEAL LUMP LUMP
68 714-11097 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 35.500 LEFT
69 714-11561 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 34.000 LET
70 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 76.000 LEFT
71  715-46005 PIPE END SECTION, DIAMETER 15 IN. 4.000 EACH
72 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
74 801-06625 DETOUR ROUTE MARKER ASSEMBLY 28.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
76 801-06775 MAINTAINING TRAFFIC LUMP LUMP
77 801-07118 BARRICADE, III-A 96.000 LET
78 801-07119 BARRICADE, III-B 72.000 LET
79 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,800.000 LFT
80 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,800.000 LFT
81 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 20.000 EACH

82 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 20.000 EACH
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CALL ORDER : 220 CONTRACT ID : R -35140-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 0.500 DOL
3 109-08360 CONTRACT LIENS 0.500 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 0.500 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 0.500 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 0.500 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 0.500 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 4,327.000 SYS
14 202-02859 GRATED BOX END SECTION, REMOVE 2.000 EACH
15 202-74035 SIGN, REMOVE 7.000 EACH
16 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 5.000 EACH
17 202-96133 PIPE, REMOVE 51.000 LET
18 203-02000 EXCAVATION, COMMON 760.000 cys
19 203-02070 BORROW 1,275.000 cys
20 205-12108 STORM WATER MANAGEMENT BUDGET 37,297.000 DOL
21 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
22 207-09934 SUBGRADE TREATMENT, TYPE IB 3,577.000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 1,792.000 SYS
24 211-02050 B BORROW 5.000 cys
25 211-09265 STRUCTURE BACKFILL, TYPE 2 30.000 CYS
26 211-09268 STRUCTURE BACKFILL, TYPE 5 30.000 CYS
27 302-06464 SUBBASE FOR PCCP 65.000 cys
28 303-01180 COMPACTED AGGREGATE NO. 53 1,519.000 TON
29 304-07783 HMA PATCHING, TYPE D 1,631.000 TON
30 306-08034 MILLING, ASPHALT, 1 1/2 IN. 483,609.000 SYs
31 306-08038 MILLING, ASPHALT, 4 IN. 5,750.000 SYs
32 401-06264 PROFILOGRAPH, HMA LUMP LUMP
33 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 685.000 TON
34 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 15,722.000 TON
35 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 2,575.000 TON
36 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 75.000 TON
37 401-07403 QC/OA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 982.000 TON
38 401-07404 QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 277.000 TON
39 401-07405 QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm 167.000 TON
40 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 988.000 TON
41 401-07410 QC/OA-HMA, 5, 64, BASE, 25.0 mm 555.000 TON
42 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 617.000 TON
43 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG 19.0 mm 325.000 TON
44 401-10258 JOINT ADHESIVE, SURFACE 289,010.000 LFT
45 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,381.000 LFT
46 401-11785 LIQUID ASPHALT SEALANT 289,010.000 LFT
47 406-05520 ASPHALT FOR TACK COAT 129.000 TON
48 410-09086 QC/QA-HMA, 5, 76, SURFACE, 9.5 mm - SMA 21,712.000 TON
49 415-11527 BASE SEAL 3.000 TON
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CALL ORDER : 220 CONTRACT ID R -35140-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 503-05310 TERMINAL JOINT 256.000 LFT
51 506-06333 PCCP PATCHING, FULL DEPTH 319.000 SYS
52 606-07484 MILLED HMA CORRUGATIONS 145,378.000 LFT
53 616-02320 GEOTEXTILES 197.000 SYS
54 616-06405 RIPRAP, REVETMENT 38.000 TON
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
56 621-06560 MULCHED SEEDING U 4,510.000 SYS
57 621-06570 TOPSOIL 205.000 CYS
58 621-06626 MULCHED SEEDING D 256.000 SYS
59 622-98200 SIGN, DO NOT DISTURB 9.000 EACH
60 628-09402 FIELD OFFICE, B 12.000 MOS
61 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
62 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
63 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
64 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 36.000 MOS
65 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
66 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 680.000 LET
67 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 55.000 LEFT
68 715-05239 PIPE, TYPE 1, DEFORMED, MIN. AREA 7.4 SFT 66.000 LEFT
69 715-08455 SAFETY METAL END SECTION, 4:1, MIN AREA 7.4 SFT 2.000 EACH
70 718-06528 OUTLET PROTECTOR, 1 2.000 EACH
71 718-52610 AGGREGATE FOR UNDERDRAINS 65.000 CYs
72 718-99153 GEOTEXTILES FOR UNDERDRAIN 466.000 SYS
73 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
74 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
75 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH
76 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 337,777.000 LFT
77 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 160.000 LET
78 801-06625 DETOUR ROUTE MARKER ASSEMBLY 16.000 EACH
79 801-06640 CONSTRUCTION SIGN, A 87.000 EACH
80 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
81 801-06710 FLASHING ARROW SIGN 1,800.000 DAY
82 801-06775 MAINTAINING TRAFFIC LUMP LUMP
83 801-07118 BARRICADE, III-A 372.000 LEFT
84 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 310.000 LFT
85 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 8.000 EACH
86 801-11845 AUTOMATED WORK ZONE INFORMATION SYSTEM, DETECTORS 8.000 EACH
87 801-92448 CONSTRUCTION SIGNS MOBILE 250.000 DAY
88 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 52.000 LFT
89 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 92.000 LFT
90 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 6.000 SET
91 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 116.000 SET
92 804-06770 DELINEATOR POST 4.000 EACH
93 805-01421 SERVICE POINT RISER AND WEATHERHEAD 1.000 EACH
94 805-01815 SIGNAL POLE FOUNDATION, 36 IN. X 144 IN. 2.000 EACH
95 805-01842 HANDHOLE SIGNAL TYPE 1 2.000 EACH
96 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
97 805-02645 SIGNAL PEDESTAL FOUNDATION, A 1.000 EACH
98 805-09451 SIGNAL POLE, PEDESTAL, 15 FT 1.000 EACH
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CALL ORDER  : 220 CONTRACT ID : R -35140-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 805-09845 CONTACT CLOSURE CARD 1.000 EACH
100 805-09846 RECEIVER PROCESSOR 3.000 EACH
101 805-10107 WIRELESS MAGNETOMETER DETECTOR 11.000 EACH
102 805-10108 WIRELESS REPEATER 2.000 EACH
103 805-11763 WIM STATION, REBUILD LUMP LUMP
104 805-11813 CONDUIT, PVC, 2 IN. SCHEDULE 80 150.000 LET
105 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN. 5.000 EACH
106 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
107 805-78420 DISCONNECT HANGER 1.000 EACH
108 805-78445 SIGNAL SERVICE 1.000 EACH
109 805-78467 SIGNAL CABLE, SERVICE, COPPER, 3C/8 GA 136.000 LET
110 805-78485 SIGNAL CABLE, CONTROL, COPPER, 5C/14 GA 194.000 LET
111 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
112 805-81032 SIGNAL STRAIN POLE STEEL 30 FT 2.000 EACH
113 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 32,305.000 LET
114 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 85,257.000 LET
115 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN. 1,085.000 LET
116 808-06716 LINE, REMOVE 110,115.000 LET
117 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
118 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 4,340.000 LET
119 808-10032 LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN. 184.000 LET
120 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 8,806.000 LET
121 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 8,806.000 LET
122 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN. 1,064.000 LET
123 808-12032 GROOVING FOR PAVEMENT MARKINGS 226,841.000 LET
124 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 80,406.000 LET
125 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 943.000 LET
126 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 134.000 LET
127 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 4.000 EACH
128 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,005.000 EACH

129 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,005.000 EACH
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CALL ORDER . 230 CONTRACT ID : R -35293-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 4.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02271 HEADWALL, REMOVE 2.000 EACH
14 203-02000 EXCAVATION, COMMON 3,960.000 cys
15 203-02070 BORROW 640.000 cys
16 205-12108 STORM WATER MANAGEMENT BUDGET 51,380.000 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 207-08204 SUBGRADE TREATMENT, TYPE IT 25,328.000 SYS
19 211-02050 B BORROW 100.000 cyYs
20 211-09264 STRUCTURE BACKFILL, TYPE 1 158.000 CYS
21 211-09268 STRUCTURE BACKFILL, TYPE 5 560.000 CYS
22 213-09269 FLOWABLE BACKFILL, NON-REMOVABLE 1.000 CYS
23 214-11796 GEOGRID, TYPE IB 18,121.000 SYS
24 301-07448 COMPACTED AGGREGATE NO. 53 BASE 5,902.000 TON
25  304-07490 HMA PATCHING, TYPE B 1,000.000 TON
26 304-07493 WIDENING WITH HMA, TYPE B 2,447.000 TON
27 306-08034 MILLING, ASPHALT, 1 1/2 IN. 32,148.000 SYS
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 3,591.000 TON
29 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 797.000 TON
30 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,086.000 TON
31 401-10258 JOINT ADHESIVE, SURFACE 28,171.000 LFT
32 402-07451 HMA WEDGE AND LEVEL, TYPE B 2,970.000 TON
33 406-05520 ASPHALT FOR TACK COAT 16.000 TON
34 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 3.000 EACH
35 601-06854 GUARDRAIL, W-BEAM, NESTED 56.000 EACH
36 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 3.000 EACH
37 601-94689 GUARDRAIL, END TREATMENT, OS 5.000 EACH
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 119.000 LFT
39 610-07487 HMA FOR APPROACHES, TYPE B 536.000 TON
40 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 11.000 EACH
41 611-08233 MAILBOX ASSEMBLY, DOUBLE RESET 2.000 EACH
42 615-06500 MONUMENT, A 24.000 EACH
43 615-06527 MONUMENT, SECTION CORNER 4.000 EACH
44 616-02320 GEOTEXTILES 1,027.000 SYS
45 616-05688 RIPRAP, CLASS 1 470.000 TON
46 616-06405 RIPRAP, REVETMENT 44,000 TON
47 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
48 621-06545 FERTILIZER 1.000 TON
49 621-06553 SEED MIXTURE R 489.000 LBS
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CALL ORDER  : 230 CONTRACT ID : R -35293-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 621-06565 MULCHING MATERIAL 5.000 TON
51 628-09401 FIELD OFFICE, A 18.000 MOS
52 714-11181 STRUCTURE, REINFORCED CONCRETE, BOX SECTIONS, 42.000 LET
53 715-04926 VALVE 2.000 EACH
54 715-04987 CONNECTION 2.000 EACH
55 715-05019 PIPE, TYPE 1, CIRCULAR, 36 IN. 100.000 LET
56 715-05115 PIPE, TYPE 1, CIRCULAR, 6 IN. 500.000 LFT
57 715-05116 PIPE, TYPE 1, CIRCULAR, 8 IN. 100.000 LET
58 715-05118 PIPE, TYPE 1, CIRCULAR, 12 IN. 244.000 LET
59 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 82.000 LET
60 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 36.000 LET
61 715-05123 PIPE, TYPE 1, CIRCULAR, 24 IN. 100.000 LET
62 715-05125 PIPE, TYPE 1, CIRCULAR, 30 IN. 100.000 LET
63 715-05168 PIPE, TYPE 3, CIRCULAR, 12 IN. 429.000 LET
64 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 66.000 TON
65 715-09936 PIPE, TYPE 1, CIRCULAR, 10 IN. 100.000 LET
66 715-46000 PIPE END SECTION, DIAMETER 12 IN. 30.000 EACH
67 715-46005 PIPE END SECTION, DIAMETER 15 IN. 4.000 EACH
68 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
69 715-46040 PIPE END SECTION, DIAMETER 36 IN. 2.000 EACH
70 715-98961 FORCE MAIN 12.000 LET
71 716-11447 PIPE INSTALLATION, TRENCHLESS, 4 IN. 170.000 LET
72 723-12112 STRUCTURE, REINFORCED CONCRETE, THREE-SIDED SECTIONS, 46.000 LET
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
74 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
76 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
77 801-06775 MAINTAINING TRAFFIC LUMP LUMP
78 801-07119 BARRICADE, III-B 176.000 LET
79 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 421.000 LET
80 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 172.000 SFT
81 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 16.000 SFT
82 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 28,957.000 LET
83 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
84 808-12032 GROOVING FOR PAVEMENT MARKINGS 47,432.000 LET
85 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 1,675.000 LET
86 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 16,800.000 LET
87 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 122.000 LET

88 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
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CALL ORDER : 240 CONTRACT ID : R -36029-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02272 PAVED SIDE DITCH, REMOVE 36.000 LFT
12 202-02273 CENTER CURB, CONCRETE, REMOVE 5.000 SYS
13 202-02279 CURB AND GUTTER, REMOVE 1,992.000 LFT
14 202-91385 INLET, REMOVE 8.000 EACH
15 202-93047 MANHOLE, REMOVE 4.000 EACH
16 202-93615 CONCRETE, REMOVE 3.000 SYS
17 202-94810 CURB TURNOUT, REMOVE 1.000 EACH
18 202-96133 PIPE, REMOVE 2,054.000 LFT
19 203-02000 EXCAVATION, COMMON 5,824.000 cys
20 203-02070 BORROW 1,322.000 cys
21 205-12108 STORM WATER MANAGEMENT BUDGET 18,155.000 DOL
22 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
23 207-08204 SUBGRADE TREATMENT, TYPE IT 681.000 SYS
24 207-08266 SUBGRADE TREATMENT, TYPE III 1,218.000 SYS
25 207-09934 SUBGRADE TREATMENT, TYPE IB 17,444.000 SYS
26 211-02050 B BORROW 1,200.000 cys
27 211-092064 STRUCTURE BACKFILL, TYPE 1 4,232.000 CYS
28 213-09269 FLOWABLE BACKFILL, NON-REMOVABRLE 10.000 CYS
29 215-11477 CHEMICAL STABILIZATION 100.000 TON
30 301-07448 COMPACTED AGGREGATE NO. 53 BASE 3,835.000 TON
31 401-07352 QC/QA-HMA, 3, 76, SURFACE, 12.5 mm 1,694.000 TON
32 401-07403 QC/OA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 2,115.000 TON
33 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 2,957.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 6,539.000 LFT
35 401-10259 JOINT ADHESIVE, INTERMEDIATE 6,539.000 LFT
36 401-11785 LIQUID ASPHALT SEALANT 6,539.000 LFT
37 406-05520 ASPHALT FOR TACK COAT 8.000 TON
38 502-11543 PCCP, 4 IN. 101.000 SYS
39 502-11564 PCCP, 7 IN. 208.000 SYS
40 503-05240 D-1 CONTRACTION JOINT 140.000 LFT
41 604-05528 HMA FOR SIDEWALK 229.000 TON
42 604-06070 SIDEWALK, CONCRETE 876.000 SYS
43 604-08086 CURB RAMP, CONCRETE 268.000 SYS
44 604-95344 HAND RAIL, PEDESTRIAN 230.000 LFT
45 605-02493 CURB, ISLAND CONCRETE 5.000 SYS
46 605-06120 CURB, CONCRETE 1,661.000 LET
47 605-06140 CURB AND GUTTER, CONCRETE 3,719.000 LFT
48 605-06255 CENTER CURB, D CONCRETE 19.000 SYS
49 605-97937 CURB AND GUTTER, ROLL CURB 293.000 LFT
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CALL ORDER  : 240 CONTRACT ID : R -36029-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 610-07487 HMA FOR APPROACHES, TYPE B 106.000 TON
51 610-08446 PCCP FOR APPROACHES, 6 IN. 300.000 SYS
52 611-06497 MAILBOX ASSEMBLY, SINGLE 7.000 EACH
53 615-06505 MONUMENT, B 15.000 EACH
54 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
55 616-02320 GEOTEXTILES 22.300 SYS
56 616-06405 RIPRAP, REVETMENT 16.700 TON
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
58 621-06545 FERTILIZER 0.200 TON
59 621-06554 SEED MIXTURE U 67.000 1LBS
60 621-06565 MULCHING MATERIAL 0.900 TON
61 621-06567 WATER 15.000 kGAL
62 621-06575 SODDING, NURSERY 3,653.000 SYS
63 628-09402 FIELD OFFICE, B 6.000 MOS
64 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
65 628-11977 COMPUTER SYSTEM 1.000 EACH
66 715-05024 PIPE, TYPE 2, CIRCULAR, 36 IN. 374.000 LET
67 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 3,009.000 LET
68 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 15.000 LET
69 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 748.000 LET
70 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN. 456.000 LET
71 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 621.000 LET
72 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 383.000 LET
73  715-05156 PIPE, TYPE 2, CIRCULAR, 30 IN. 362.000 LET
74 715-05162 PIPE, TYPE 2, CIRCULAR, 54 IN. 705.000 LET
75 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 118.000 TON
76 715-09064 VIDEO INSPECTION FOR PIPE 3,649.000 LET
77 715-46000 PIPE END SECTION, DIAMETER 12 IN. 6.000 EACH
78 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
79 718-52610 AGGREGATE FOR UNDERDRAINS 271.000 CYs
80 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,742.000 SYS
81 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
82 720-45030 INLET, E7 7.000 EACH
83 720-45035 INLET, F7 1.000 EACH
84 720-45410 MANHOLE, C4 1.000 EACH
85 720-90129 MANHOLE, J2 1.000 EACH
86 720-92025 MANHOLE, D2 1.000 EACH
87 720-93501 MANHOLE, L4 6.000 EACH
88 720-95422 MANHOLE, J4 10.000 EACH
89 720-98006 MANHOLE, J8 1.000 EACH
90 720-98174 INLET, B15 17.000 EACH
91 720-98555 INLET, C15 9.000 EACH
92  720-98869 MANHOLE, L4 MODIFIED 2.000 EACH
93 732-11770 AGGREGATE FOR DRAINAGE FILL 60.000 CYs
94 732-11810 MODULAR BLOCK WALL 954.000 SFT
95 732-11811 MODULAR BLOCK WALL ERECTION 954.000 SFT
96 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
97 801-04308 ROAD CLOSURE SIGN ASSEMBLY 1.000 EACH

98 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 27,324.000 LFT
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CALL ORDER  : 240 CONTRACT ID : R -36029-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 10.000 LET
100 801-06625 DETOUR ROUTE MARKER ASSEMBLY 27.000 EACH
101 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
102 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
103 801-06775 MAINTAINING TRAFFIC LUMP LUMP
104 801-07119 BARRICADE, III-B 202.000 LFT
105 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
106 802-05702 SIGN POST, SQUARE TYPE 2 REINFORCED ANCHOR BASE 285.000 LET
107 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
108 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 115.200 SFT
109 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 111.200 SFT
110 802-11648 SIGN POST 3.000 EACH
111 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
112 807-02428 LIGHTING FOUNDATION, CONCRETE WITH GROUND 5.000 EACH
113 807-03950 LUMINAIRE ORNAMENTAL 5.000 EACH
114 807-03951 LIGHT POLE ORNAMENTAL 5.000 EACH
115 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN. 243.000 LET
116 807-07580 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,663.000 LET
117 807-11593 CABLE, POLE CIRCUIT, XHHW, NO 6 COPPER, STRANDED, 2 1/C 240.000 LET
118 807-86805 SERVICE POINT, I 1.000 EACH
119 807-86889 CABLE, POLE CIRCUIT, THWN, NO. 10 COPPER, STRANDED 1/C 720.000 LET
120 807-86910 CONNECTOR KIT, UNFUSED 5.000 EACH
121 807-86915 CONNECTOR KIT, FUSED 5.000 EACH
122 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 10.000 EACH
123 807-86930 INSULATION LINK, NON-WATERPROOFED 11.000 EACH
124 807-97237 WIRE, NO. 4 COPPER, IN PLASTIC DUCT, 4 1/C 971.000 LET
125 808-03439 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 670.000 LET
126 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 846.000 LET
127 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,714.000 LET
128 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD LINE, WHITE, 24 IN. 109.000 LET
129 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE, 8 IN. 114.000 LET
130 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 87.000 LET
131 808-12032 GROOVING FOR PAVEMENT MARKINGS 7,330.000 LET
132 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 325.000 LET
133 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 3,599.000 LET
134 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 408.000 LET
135 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 25.000 LET
136 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 20.000 EACH
137 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 5.000 EACH
138 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 191.000 EACH

139 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN. 645.000 LFT
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CALL ORDER  : 250 CONTRACT ID : R -36392-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 203-02000 EXCAVATION, COMMON 13,448.000 cyYs
13 205-12108 STORM WATER MANAGEMENT BUDGET 34,621.790 DOL
14 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
15 207-09934 SUBGRADE TREATMENT, TYPE IB 13,920.000 SYS
16 211-09264 STRUCTURE BACKFILL, TYPE 1 138.000 cyYs
17 301-07448 COMPACTED AGGREGATE NO. 53 BASE 1,970.000 TON
18 303-01180 COMPACTED AGGREGATE NO. 53 6,860.000 TON
19 304-07493 WIDENING WITH HMA, TYPE B 8.000 TON
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 85.000 SYS
21 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 943.000 TON
22 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,562.000 TON
23 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 1,866.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 4,016.000 LET
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,966.000 LFT
26 401-11785 LIQUID ASPHALT SEALANT 4,016.000 LFT
27 406-05520 ASPHALT FOR TACK COAT 6.000 TON
28 605-06120 CURB, CONCRETE 210.000 LET
29 605-09137 CURB, TURNOUT 11.000 LET
30 610-07487 HMA FOR APPROACHES, TYPE B 215.000 TON
31 615-06505 MONUMENT, B 2.000 EACH
32 616-02320 GEOTEXTILES 6,453.000 SYS
33 616-06405 RIPRAP, REVETMENT 72.000 TON
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
35 621-03787 SEED MIXTURE D 5.000 LBS
36 621-06545 FERTILIZER 1.000 TON
37 621-06553 SEED MIXTURE R 543.000 LBS
38 621-06565 MULCHING MATERIAL 7.000 TON
39 628-09401 FIELD OFFICE, A 12.000 MOS
40 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
41 628-11977 COMPUTER SYSTEM 1.000 EACH
42 715-05119 PIPE, TYPE 1, CIRCULAR, 15 IN. 53.000 LET
43 715-05121 PIPE, TYPE 1, CIRCULAR, 18 IN. 50.000 LET
44  715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 332.000 LET
45 715-46005 PIPE END SECTION, DIAMETER 15 IN. 12.000 EACH
46 715-46010 PIPE END SECTION, DIAMETER 18 IN. 2.000 EACH
47 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
49 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23.000 EACH
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CALL ORDER : 250 CONTRACT ID R -36392-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
52 801-07118 BARRICADE, III-A 48.000 LFT
53 801-07119 BARRICADE, III-B 48.000 LET
54 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 33.000 LET
55 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 22.000 SET
56 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 8,120.000 LFT
57 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
58 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN. 760.000 LFT
59 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,364.000 LFT
60 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 23.000 LET
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CALL ORDER : 260 CONTRACT ID : R -37349-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTE TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-02245 TREE 6 IN., REMOVE 3.000 EACH
10 201-02250 TREE 10 IN., REMOVE 1.000 EACH
11 201-02260 TREE 30 IN., REMOVE 3.000 EACH
12 201-02265 TREE 48 IN., REMOVE 3.000 EACH
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02279 CURB AND GUTTER, REMOVE 295.000 LEFT
15 202-52710 SIDEWALK CONCRETE, REMOVE 145.000 SYS
16 202-93615 CONCRETE, REMOVE 130.000 SYS
17 203-02000 EXCAVATION, COMMON 368.000 CYS
18 205-12108 STORM WATER MANAGEMENT BUDGET 2,500.000 DOL
19 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
20 207-08264 SUBGRADE TREATMENT, TYPE II 357.000 SYS
21 303-01180 COMPACTED AGGREGATE NO. 53 40.000 TON
22 304-07491 HMA PATCHING, TYPE C 27.000 TON
23 604-06070 SIDEWALK, CONCRETE 1,293.000 SYS
24 604-08086 CURB RAMP, CONCRETE 164.000 SYS
25 604-12083 DETECTABLE WARNING SURFACES 22.800 SYS
26 605-06120 CURB, CONCRETE 120.000 LFT
27 610-08446 PCCP FOR APPROACHES, 6 IN. 238.000 SYS
28 610-09108 PCCP FOR APPROACHES, 9 IN. 24.000 SYS
29 611-06497 MAILBOX ASSEMBLY, SINGLE 5.000 EACH
30 621-06567 WATER 3.400 kGAL
31 621-06575 SODDING, NURSERY 855.000 SYS
32 628-09402 FIELD OFFICE, B 6.000 MOS
33 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
34 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 6.000 MOS
37 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
38 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 13.000 EACH
40 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
41 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
42 801-06645 CONSTRUCTION SIGN, B 19.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 802-02475 SIGN, PANEL, RELOCATE 1.000 EACH
45 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 115.000 LEFT
46 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 715.000 LEFT
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CALL ORDER : 300 CONTRACT ID : RS-38696-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 409.000 SYS
12 202-90277 DETECTOR HOUSING, REMOVE 30.000 EACH
13 202-93741 GUARDRAIL, END TREATMENT, REMOVE 3.000 EACH
14 207-08204 SUBGRADE TREATMENT, TYPE IT 562.000 SYS
15 301-07448 COMPACTED AGGREGATE NO. 53 BASE 131.000 TON
16 303-07449 COMPACTED AGGREGATE NO. 73 76.000 TON
17 304-07491 HMA PATCHING, TYPE C 380.000 TON
18 304-07491 HMA PATCHING, TYPE C 4,824.000 TON
19 306-08033 MILLING, ASPHALT, 1 IN. 55,759.000 SYs
20 306-08034 MILLING, ASPHALT, 1 1/2 IN. 382,319.000 SYS
21 306-08043 MILLING, TRANSITION 1,649.000 SYS
22 306-08432 MILLING, APPROACH 13,742.000 SYS
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 4,631.000 TON
25 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 15,311.000 TON
26 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 21,831.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 235,352.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 304,446.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 120.000 TON
30 601-01626 GUARDRAIL, CONNECTOR SYSTEM, W-BEAM CURVED, 2 1.000 EACH
31 601-02241 GUARDRATIL, REMOVE 459.000 LFT
32 601-03467 ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S 3.000 EACH
33 601-06246 IMPACT ATTENUATOR, R2-W1l, TL-3 2.000 EACH
34 601-09238 HAND DIG GUARDRAIL POST HOLES 25.000 EACH
35 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 213.000 LFT
37 604-06070 SIDEWALK, CONCRETE 2.000 SYS
38 604-08086 CURB RAMP, CONCRETE 7.000 SYS
39 604-12083 DETECTABLE WARNING SURFACES 3.000 SYS
40 606-07484 MILLED HMA CORRUGATIONS 155,133.000 LFT
41 610-07488 HMA FOR APPROACHES, TYPE C 1,525.000 TON
42 628-09402 FIELD OFFICE, B 10.000 MOS
43 628-09409 MOBILE INTERNET SERVICE 20.000 MOS
44 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
45 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
46 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
47 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 30.000 MOS
48 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
49 628-11977 COMPUTER SYSTEM 1.000 EACH
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CALL ORDER : 300 CONTRACT ID : RS-38696-A

SECTION NO. 0001 ASPHALT RESURFACE

50 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
51 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
52  720-45615 STRUCTURE, INLET, RECONSTRUCTED 10.000 LET
53 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
54 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 92.000 EACH
55 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
56 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 32,977.000 LET
57 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 32,977.000 LET
58 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 92.000 EACH
59 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 1,210.000 LET
60 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 1,210.000 LET
61 801-06640 CONSTRUCTION SIGN, A 81.000 EACH
62 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
63 801-06775 MAINTAINING TRAFFIC LUMP LUMP
64 801-07118 BARRICADE, III-A 32.000 LET
65 801-92448 CONSTRUCTION SIGNS MOBILE 960.000 DAY
66 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER, 1C/14 GA 11,906.000 LET
67 805-78785 SIGNAL DETECTOR HOUSING 30.000 EACH
68 805-78795 SAW CUT FOR ROADWAY LOOP DETECTOR AND SEALANT 4,109.000 LET
69 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 14,640.000 LET
70 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 68,037.000 LET
71 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
72 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 53,548.000 LET
73 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 42,578.000 LET
74 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 461.000 LET
75 808-10077 PAVEMENT MESSAGE MARKINGS MULTI-COMPONENT 51.000 EACH
76 808-12032 GROOVING FOR PAVEMENT MARKINGS 243,444.000 LET
77 808-75059 LINE, PREFORMED PLASTIC, BROKEN, WHITE, 4 IN. 11,600.000 LET
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 55,058.000 LET
79 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, CROSSHATCH LINE, 204.000 LET
80 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 749.000 LET
81 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 41.000 EACH
82 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,982.000 EACH
83 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,982.000 EACH

84 808-97643 BUZZ STRIPS 240.000 LET
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CALL ORDER : 310 CONTRACT ID : RS-39650-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENTS, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-93741 GUARDRAIL, END TREATMENT, REMOVE 15.000 EACH
11 207-08264 SUBGRADE TREATMENT, TYPE IT 108.000 SYS
12 303-01180 COMPACTED AGGREGATE NO. 53 2,475.000 TON
13 304-07490 HMA PATCHING, TYPE B 925.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN. 132,880.000 SYS
15 306-08038 MILLING, ASPHALT, 4 IN. 2,864.000 SYS
16 306-08043 MILLING, TRANSITION 5,049.000 SYS
17 306-08432 MILLING, APPROACH 6,001.000 SYS
18 401-06204 PROFILOGRAPH, HMA LUMP LUMP
19 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 11,616.000 TON
20 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 19,333.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 70,351.000 LFT
22 401-10259 JOINT ADHESIVE, INTERMEDIATE 70,351.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 136,735.000 LFT
24 406-05520 ASPHALT FOR TACK COAT 75.000 TON
25 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4 1.000 EACH
26 601-02241 GUARDRAIL, REMOVE 613.000 LFT
27 601-03467 ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S 3.000 EACH
28 601-09238 HAND DIG GUARDRAIL POST HOLES 85.000 EACH
29 601-94689 GUARDRAIL, END TREATMENT, OS 15.000 EACH
30 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 313.000 LFT
31 606-07484 MILLED HMA CORRUGATIONS 99,313.000 LFT
32 610-07487 HMA FOR APPROACHES, TYPE B 1,360.000 TON
33 611-08232 MAILBOX ASSEMBLY, SINGLE RESET 8.000 EACH
34 628-09402 FIELD OFFICE, B 8.000 MOS
35 628-11729 CELLULAR TELEPHONE, TYPE A 3.000 EACH
36 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
37 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
38 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 24.000 MOS
39 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
40 628-11977 COMPUTER SYSTEM 1.000 EACH
41 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 2.000 EACH
42 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
43 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 3,713.000 LFT
44 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 3,713.000 LFT
45 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 2.000 EACH
46 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING, 24 IN. 25.000 LFT
47 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 25.000 LEFT
48 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 310 CONTRACT ID : RS-39650-A

SECTION NO. 0001 ASPHALT RESURFACE

50 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 3,720.000 LFT
51 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 70,638.000 LFT
52 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 50,828.000 LET
53 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
54 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 25.000 LET
55 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 2.000 EACH

56 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 845.000 EACH
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CALL ORDER : 410 CONTRACT ID : B -30781-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, DEEPER THAN 3 FT 8.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 756.000 SYS
13 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
14 202-96133 PIPE, REMOVE 92.000 LFT
15 203-02000 EXCAVATION, COMMON 874.000 cys
16 205-12108 STORM WATER MANAGEMENT BUDGET 16,073.000 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 206-51220 EXCAVATION, WET 870.000 CYS
19 207-08204 SUBGRADE TREATMENT, TYPE IT 276.000 SYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 1,821.000 SYS
21 211-09264 STRUCTURE BACKFILL, TYPE 1 60.000 CYS
22 211-09266 STRUCTURE BACKFILL, TYPE 3 35.000 CYS
23 211-09268 STRUCTURE BACKFILL, TYPE 5 750.000 CYS
24 303-01180 COMPACTED AGGREGATE NO. 53 416.000 TON
25 306-08043 MILLING, TRANSITION 435.000 SYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 154.000 TON
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 241.000 TON
28  401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 618.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 1,000.000 LFT
30 401-10259 JOINT ADHESIVE, INTERMEDIATE 575.000 LFT
31 401-11785 LIQUID ASPHALT SEALANT 1,575.000 LFT
32 406-05521 ASPHALT FOR TACK COAT 3,665.000 SYS
33 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 4 2.000 EACH
34 601-02241 GUARDRAIL, REMOVE 169.000 LFT
35 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
36 601-94689 GUARDRAIL, END TREATMENT, OS 2.000 EACH
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 100.000 LFT
38 610-07487 HMA FOR APPROACHES, TYPE B 61.000 TON
39 611-06497 MAILBOX ASSEMBLY, SINGLE 3.000 EACH
40 611-08233 MAILBOX ASSEMBLY, DOUBLE RESET 1.000 EACH
41 615-06490 RIGHT-OF-WAY MARKER 8.000 EACH
42 615-06505 MONUMENT, B 2.000 EACH
43 616-02320 GEOTEXTILES 766.000 SYS
44 616-05688 RIPRAP, CLASS 1 313.000 TON
45 616-06405 RIPRAP, REVETMENT 141.000 TON
46 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
47 621-06567 WATER 12.000 kGAL
48 621-06575 SODDING, NURSERY 1,000.000 SYS
49 628-09402 FIELD OFFICE, B 8.000 MOS
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CALL ORDER  : 410 CONTRACT ID : B -30781-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
51 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
52 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
53 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 16.000 MOS
54 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
55 628-11977 COMPUTER SYSTEM 1.000 EACH
56 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 144.000 LFT
57 715-05595 PIPE EXTENSION, CIRCULAR, 15 IN. 90.000 LET
58 715-46005 PIPE END SECTION, DIAMETER 15 IN. 7.000 EACH
59 723-12104 STRUCTURE, REINFORCED CONCRETE THREE-SIDED 44.000 LET
60 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
61 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
64 801-06775 MAINTAINING TRAFFIC LUMP LUMP
65 801-07118 BARRICADE, III-A 72.000 LET
66 801-07119 BARRICADE, III-B 48.000 LET
67 802-05704 SIGN POST, SQUARE TYPE 1 UNREINFORCED ANCHOR BASE 16.000 LET
68 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
69 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 300.000 LET
70 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,150.000 LET
71 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8.000 EACH

72 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 8.000 EACH
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CALL ORDER : 420 CONTRACT ID : B -34183-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-01066 HYDRO DEMOLITION 726.000 SYS
12 202-02240 PAVEMENT REMOVAL 257.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51368 SLOPEWALL, REMOVE 522.000 SYS
15 202-91385 INLET, REMOVE 4.000 EACH
16 203-02000 EXCAVATION, COMMON 3,460.000 cys
17 203-08279 EXPANDED POLYSTYRENE FILL 152.000 CYS
18 203-08607 LINEAR GRADING 755.000 LFT
19 205-12108 STORM WATER MANAGEMENT BUDGET 32,175.500 DOL
20 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
21 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 232.000 CYS
22 207-09934 SUBGRADE TREATMENT, TYPE IB 2,126.000 SYS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 2,354.000 SYS
24 211-02050 B BORROW 1,544.000 cys
25 211-09265 STRUCTURE BACKFILL, TYPE 2 10.000 CYS
26 211-09266 STRUCTURE BACKFILL, TYPE 3 2,566.000 CYS
27 211-09268 STRUCTURE BACKFILL, TYPE 5 3.000 CYS
28 301-07448 COMPACTED AGGREGATE NO. 53 BASE 303.000 TON
29 302-06464 SUBBASE FOR PCCP 532.000 cys
30 302-07455 DENSE GRADED SUBBASE 85.000 cys
31 303-01180 COMPACTED AGGREGATE NO. 53 326.000 TON
32 401-06264 PROFILOGRAPH, HMA LUMP LUMP
33 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 132.000 TON
34 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 149.000 TON
35 401-07392 QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 222.000 TON
36 401-07404 QC/OA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 251.000 TON
37  401-07408 QC/OA-HMA, 3, 64, BASE, 25.0 mm 362.000 TON
38 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 615.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 2,824.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,824.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 2,824.000 LFT
42 406-05521 ASPHALT FOR TACK COAT 6,805.000 SYS
43 502-06329 PCCP, 12 IN. 270.000 SYS
44 503-03489 RETROFITTED TIE BARS 46.000 EACH
45 503-05240 D-1 CONTRACTION JOINT 140.000 LET
46 503-05310 TERMINAL JOINT 56.000 LET
47 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
48 601-06294 IMPACT ATTENUATOR, RESET, ED-W1, TL-3 2.000 EACH
49 601-94689 GUARDRAIL, END TREATMENT, OS 6.000 EACH



SCHEDULE OF PAY ITEMS PAGE 39

CALL ORDER : 420 CONTRACT ID : B -34183-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 550.000 LET
51 601-99123 GUARDRAIL, TRANSITION, GP 2.000 EACH
52  605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 204.000 LFT
53 605-97305 CURB AND GUTTER, TURNOUT COMBINED MODIFIED 4.000 EACH
54 606-07484 MILLED HMA CORRUGATIONS 2,798.000 LFT
55 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 256.000 SYS
56 615-06505 MONUMENT, B 2.000 EACH
57  616-02320 GEOTEXTILES 357.000 SYS
58 616-06405 RIPRAP, REVETMENT 196.000 TON
59  616-09395 GEOMEMBRANE 296.000 SYs
60 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
61 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
63 621-02770 EROSION CONTROL BLANKET 391.000 SYS
64 621-06559 MULCHED SEEDING R 3,370.000 SYS
65 621-06574 SODDING 126.000 SYS
66 628-09403 FIELD OFFICE, C 15.000 MOS
67 628-11729 CELLULAR TELEPHONE, TYPE A 4.000 EACH
68 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
69 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
70 628-11781 CELLULAR TELEPHONE SERVICE, 750 MIN. 60.000 MOS
71 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
72 702-04325 TEMPORARY SHORING LUMP LUMP
73 702-51005 CONCRETE, A, SUBSTRUCTURE 120.000 cYs
74  702-51015 CONCRETE, B, FOOTINGS 26.800 cys
75 702-51863 FIELD DRILLED HOLE IN CONCRETE 416.000 EACH
76 703-01540 THREADED TIE BAR ASSEMBLY 56.000 EACH
77  703-06028 REINFORCING BARS 13,080.000 LBS
78 703-06029 REINFORCING BARS, EPOXY COATED 25,476.000 LBS
79 703-08247 EMBEDDED GALVANIC ANODE 105.000 EACH
80 703-09602 EMBEDDED DISTRIBUTED GALVANIC 236.000 LFT
81 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 188.000 EACH
82 704-51002 CONCRETE, C, SUPERSTRUCTURE 52.200 CYS
83 706-11600 RAILING, CONCRETE FC 2.400 CYS
84 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
85 709-51821 SURFACE SEAL LUMP LUMP
86 710-09158 PATCHING CONCRETE STRUCTURES 140.000 SET
87 711-51820 TEMPORARY SUPPORT LUMP LUMP
88 711-51864 DRILLED HOLE 66.000 EACH
89 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
90 715-05048 PIPE, TYPE 4, CIRCULAR, 6 IN. 1,552.000 LET
91 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN. 1,920.000 LFT
92 718-06528 OUTLET PROTECTOR, 1 2.000 EACH
93 718-11685 UNDERDRAIN CLEANOUT PORT 6.000 EACH
94 718-52610 AGGREGATE FOR UNDERDRAINS 137.000 CYS
95 718-99153 GEOTEXTILES FOR UNDERDRAIN 930.000 SYS
96 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 196.000 SET
97 722-51842 BRIDGE DECK OVERLAY 790.000 SYS

98 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 10.000 CYs
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CALL ORDER  : 420 CONTRACT ID : B -34183-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
99 722-51874 OVERLAY DAM 107.000 SFT
100 722-60824 SURFACE MILLING 726.000 SYS
101 731-07016 FACE PANELS WIRE 2,206.000 SFT
102 731-93945 FACE PANELS, CONCRETE 2,800.000 SFT
103 731-93946 WALL ERECTION 5,006.000 SFT
104 731-93947 LEVELING PAD, CONCRETE 148.000 LET
105 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
106 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
107 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
108 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 18,371.000 LET
109 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
110 801-06710 FLASHING ARROW SIGN 580.000 DAY
111 801-06775 MAINTAINING TRAFFIC LUMP LUMP
112 801-07118 BARRICADE, III-A 64.000 LFT
113 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,350.000 LET
114 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 311.000 LET
115 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 8.000 EACH
116 802-91122 SIGN GROUND MOUNTED RESET 1.000 EACH
117 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN. 618.000 LET
118 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,470.000 LET
119 808-06716 LINE, REMOVE 7,142.000 LET
120 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,696.000 LET
121 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,696.000 LET
122 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 2,470.000 LET

123 808-75994 PRISMATIC REFLECTOR 32.000 EACH
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CALL ORDER : 430 CONTRACT ID : B -35243-A

SECTION NO. 0001 ARCH RECONSTRUCTION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
12 203-02000 EXCAVATION, COMMON 200.000 CYS
13 203-02070 BORROW 60.000 CYs
14 203-51223 EXCAVATION, WATERWAY 640.000 CYs
15 205-12108 STORM WATER MANAGEMENT BUDGET 4,000.000 DOL
16 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
17 207-09935 SUBGRADE TREATMENT, TYPE IC 35.000 SYS
18 211-09265 STRUCTURE BACKFILL, TYPE 2 37.000 CYs
19 301-07448 COMPACTED AGGREGATE NO. 53 BASE 35.000 TON
20 304-07493 WIDENING WITH HMA, TYPE B 60.000 TON
21 306-08034 MILLING, ASPHALT, 1 1/2 IN. 816.000 SYS
22 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 68.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 630.000 LEFT
24 401-10259 JOINT ADHESIVE, INTERMEDIATE 341.000 LET
25 401-11785 LIQUID ASPHALT SEALANT 971.000 LET
26 406-05521 ASPHALT FOR TACK COAT 982.000 SYS
27 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
28 601-02241 GUARDRAIL, REMOVE 200.000 LET
29 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 100.000 LET
30 616-02320 GEOTEXTILES 780.000 SYS
31 616-05689 RIPRAP, CLASS 2 880.000 TON
32 616-06405 RIPRAP, REVETMENT 50.000 TON
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
34 621-06626 MULCHED SEEDING D 1,200.000 SYS
35 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN. 6.000 EACH
36 628-09402 FIELD OFFICE, B 12.000 MOS
37 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
38 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
39 628-11783 CELLULAR TELEPHONE SERVICE, 2000 MIN. 12.000 MOS
40 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
41  628-11977 COMPUTER SYSTEM 1.000 EACH
42 702-51863 FIELD DRILLED HOLE IN CONCRETE 516.000 EACH
43 703-06029 REINFORCING BARS, EPOXY COATED 11,919.000 LBS
44 704-51002 CONCRETE, C, SUPERSTRUCTURE 40.000 CYSs
45 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
46 706-09962 RAILING, CONCRETE PF-1 151.000 LEFT
47 706-11404 RAILING, STEEL PF-1 168.000 LEFT
48 709-51821 SURFACE SEAL LUMP LUMP
49 710-09158 PATCHING CONCRETE STRUCTURES 1,080.000 SET
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CALL ORDER : 430 CONTRACT ID : B -35243-A

SECTION NO. 0001 ARCH RECONSTRUCTION OR REPAIR

50 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
51 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 36.000 LET
52 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 11.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 670.000 LET
56 801-12082 FIXED TEMPORARY SIGNAL LUMP LUMP
57 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 52.000 LET
58 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 35.000 SFT
59 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 421.000 LET
60 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,560.000 LET
61 808-06716 LINE, REMOVE 1,140.000 LET
62 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 5.000 EACH

63 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 5.000 EACH
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CALL ORDER : 440 CONTRACT ID : B -35441-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 1,078.000 SYS
12 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
13 203-02000 EXCAVATION, COMMON 229.500 cyYs
14 203-04523 DEWATERING LUMP LUMP
15 203-08607 LINEAR GRADING 1,450.000 LFT
16 203-51223 EXCAVATION, WATERWAY 1,329.000 cys
17 205-12108 STORM WATER MANAGEMENT BUDGET 44,220.000 DOL
18 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 276.000 CYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 2,015.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 86.000 CYS
22 302-07455 DENSE GRADED SUBBASE 37.600 CYS
23 303-01180 COMPACTED AGGREGATE NO. 53 472.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN. 890.000 SYS
25 306-08043 MILLING, TRANSITION 99.000 SYS
26 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 226.000 TON
27 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 253.000 TON
28  401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 655.000 TON
29 401-10258 JOINT ADHESIVE, SURFACE 1,437.000 LFT
30 401-11785 LIQUID ASPHALT SEALANT 613.000 LFT
31 406-05520 ASPHALT FOR TACK COAT 7.000 TON
32 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 4.000 EACH
33 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 3 2.000 EACH
34 601-02241 GUARDRAIL, REMOVE 1,274.000 LFT
35 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,187.500 LFT
37 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING 1.000 EACH
38 602-06729 BARRIER, DELINEATOR 10.000 EACH
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 244,800 SYS
40 615-06505 MONUMENT, B 2.000 EACH
41 616-02320 GEOTEXTILES 675.000 SYS
42 616-05688 RIPRAP, CLASS 1 648.000 TON
43 616-06405 RIPRAP, REVETMENT 45.000 TON
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-02770 EROSION CONTROL BLANKET 2,105.000 SYS
46 621-06560 MULCHED SEEDING U 2,105.000 SYS
47 621-06567 WATER 21.000 kGAL
48 621-06574 SODDING 27.000 SYS
49 628-09403 FIELD OFFICE, C 16.000 MOS
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CALL ORDER : 440 CONTRACT ID : B -35441-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REPLACEMENT
50 628-09409 MOBILE INTERNET SERVICE 16.000 MOS
51 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
52 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
53 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
54 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 32.000 MOS
55 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
56 701-09558 TEST PILE, INDICATOR, PRODUCTION 150.000 LET
57 701-09560 TEST PILE, INDICATOR, RESTRIKE 2.000 EACH
58 701-09683 PILE SHOE, HP 12 X 74 14.000 EACH
59 701-95780 PILE, STEEL H, HP 12 X 74 780.000 LEFT
60 703-06029 REINFORCING BARS, EPOXY COATED 102,167.000 LBS
61 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 42.000 EACH
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 319.300 CYs
63 706-11600 RAILING, CONCRETE FC 28.100 CYs
64 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
65 709-51821 SURFACE SEAL LUMP LUMP
66 711-51038 STRUCTURAL STEEL LUMP LUMP
67 713-04331 TEMPORARY CAUSEWAY LUMP LUMP
68 715-05407 PIPE, END BENT DRAIN, 6 IN. 210.000 LEFT
69 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
72 801-06775 MAINTAINING TRAFFIC LUMP LUMP
73 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 2.000 EACH
74 801-07118 BARRICADE, III-A 96.000 LET
75 801-07119 BARRICADE, III-B 96.000 LEFT
76 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 1,600.000 LEFT
77 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 800.000 LET
78 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN. 200.000 LET
79 808-12032 GROOVING FOR PAVEMENT MARKINGS 2,600.000 LFT
80 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 4.000 EACH

81 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 11.000 EACH
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CALL ORDER : 450 CONTRACT ID : B -35537-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 827.000 SYS
13 202-02240 PAVEMENT REMOVAL 491.000 SYS
14 202-02279 CURB AND GUTTER, REMOVE 82.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51368 SLOPEWALL, REMOVE 11.000 SYS
18 202-51822 BRIDGE DECK OVERLAY, REMOVE 827.000 SYS
19 202-74035 SIGN, REMOVE 2.000 EACH
20 202-74095 BRIDGE BRACKET ASSEMBLY, REMOVE 2.000 EACH
21 203-02000 EXCAVATION, COMMON 750.000 cys
22 205-12108 STORM WATER MANAGEMENT BUDGET 3,755.000 DOL
23 205-12111 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 2 LUMP LUMP
24 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 160.000 CYS
25 206-51235 COFFERDAM LUMP LUMP
26 207-09935 SUBGRADE TREATMENT, TYPE IC 2,925.000 SYS
27 211-06467 AGGREGATE FOR END BENT BACKFILL 122.000 CYS
28 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 12.000 EACH
29 213-09269 FLOWABLE BACKFILL, NON-REMOVABRLE 74.000 CYS
30 301-07448 COMPACTED AGGREGATE NO. 53 BASE 504.000 TON
31 302-07455 DENSE GRADED SUBBASE 122.000 CYS
32 304-07493 WIDENING WITH HMA, TYPE B 84.000 TON
33 306-08034 MILLING, ASPHALT, 1 1/2 IN. 539.000 SYS
34 306-08043 MILLING, TRANSITION 973.000 SYS
35 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 264.000 TON
36 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 94.000 TON
37 401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 399.000 TON
38 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 322.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 2,871.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,896.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 2,871.000 LFT
42 406-05521 ASPHALT FOR TACK COAT 9,021.000 SYS
43 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 8.000 EACH
44 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 1.000 EACH
45 601-02241 GUARDRAIL, REMOVE 643.000 LET
46 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 163.000 LFT
48 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT 3 IN. SPACING 4.000 EACH
49 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 82.000 LFT
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CALL ORDER : 450 CONTRACT ID : B -35537-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 114.000 SYS
51 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 581.000 SYS
52 616-02320 GEOTEXTILES 1,410.000 SYS
53 616-05688 RIPRAP, CLASS 1 660.000 TON
54 616-06405 RIPRAP, REVETMENT 202.000 TON
55 616-51367 SLOPEWALL, CONCRETE, 4 IN. 11.000 SYS
56 616-93772 INSPECTION HOLE 4.000 EACH
57 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE NO. LUMP LUMP
58 619-51860 PAINT STEEL BRIDGE, PARTIAL, BRIDGE NO. LUMP LUMP
59 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
60 621-06559 MULCHED SEEDING R 447.000 SYS
61 621-06567 WATER 4.000 kGAL
62 621-06574 SODDING 246.000 SYS
63 628-09402 FIELD OFFICE, B 14.000 MOS
64 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
65 628-11730 CELLULAR TELEPHONE, TYPE B 3.000 EACH
66 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
67 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
68 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 56.000 MOS
69 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
70 628-11977 COMPUTER SYSTEM 1.000 EACH
71 702-12076 GRATES, BASINS, AND FITTINGS, CAST IRON 1.000 EACH
72 702-51005 CONCRETE, A, SUBSTRUCTURE 8.800 CYs
73  702-51863 FIELD DRILLED HOLE IN CONCRETE 343.000 EACH
74 702-92857 CONCRETE, C, SUBSTRUCTURE 11.000 CYS
75 703-06029 REINFORCING BARS, EPOXY COATED 117,502.000 LBS
76 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 248.000 EACH
77 704-51002 CONCRETE, C, SUPERSTRUCTURE 311.000 CYS
78 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
79 706-11404 RAILING, STEEL PF-1 422.000 LEFT
80 706-11600 RAILING, CONCRETE FC 3.700 CYSs
81 706-11602 RAILING, CONCRETE PF-1 25.000 CYS
82 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
83 708-51813 PNEUMATICALLY PLACED MORTAR 361.000 SFT
84 708-51814 WELDED STEEL WIRE FABRIC 361.000 SFT
85 709-04647 FIBER WRAP CONCRETE CASING SYSTEM LUMP LUMP
86 709-51821 SURFACE SEAL LUMP LUMP
87 709-51821 SURFACE SEAL LUMP LUMP
88 709-51821 SURFACE SEAL LUMP LUMP
89 709-51821 SURFACE SEAL LUMP LUMP
90 709-51821 SURFACE SEAL LUMP LUMP
91 709-51821 SURFACE SEAL LUMP LUMP
92 709-51821 SURFACE SEAL LUMP LUMP
93 710-09158 PATCHING CONCRETE STRUCTURES 182.000 SET
94 711-518¢64 DRILLED HOLE 42.000 EACH
95 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
96 711-51877 JACKING AND SUPPORTING, BEAMS LUMP LUMP
97 715-01354 CLEAN EXISTING PIPE 15.000 LFT

98 715-05407 PIPE, END BENT DRAIN, 6 IN. 279.000 LFT
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CALL ORDER  : 450 CONTRACT ID : B -35537-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
99 715-10238 PIPE, ROADWAY DRAIN CASTING EXTENSION 1.000 EACH
100 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 4.000 EACH
101 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,115.000 SFT
102 722-51842 BRIDGE DECK OVERLAY 1,412.000 SYS
103 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 21.500 CYs
104 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,899.000 SFT
105 722-51874 OVERLAY DAM 102.000 SFT
106 722-60824 SURFACE MILLING 1,920.000 SYS
107 724-03276 STRUCTURAL EXPANSION JOINT SEALING SYS 475.000 LET
108 726-92406 BEARING ASSEMBLY ELASTOMERIC 26.000 EACH
109 727-90308 EPOXY INJECTION, CRACK PREPARATION 1,617.000 LET
110 727-90309 EPOXY INJECTION, EPOXY MATERIAL 97.000 GAL
111 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
112  727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
113  727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
114 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
115 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 3,154.000 SYS
116 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 10.000 EACH
117 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
118 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
119 801-04308 ROAD CLOSURE SIGN ASSEMBLY 25.000 EACH
120 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 560.000 LET
121 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 9,860.000 LET
122 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVEABLE, 24 IN. 24.000 LET
123 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24 IN. 36.000 LET
124 801-06625 DETOUR ROUTE MARKER ASSEMBLY 146.000 EACH
125 801-06640 CONSTRUCTION SIGN, A 82.000 EACH
126 801-06645 CONSTRUCTION SIGN, B 61.000 EACH
127 801-06710 FLASHING ARROW SIGN 60.000 DAY
128 801-06775 MAINTAINING TRAFFIC LUMP LUMP
129 801-07118 BARRICADE, III-A 492.000 LET
130 801-07119 BARRICADE, III-B 516.000 LET
131 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 280.000 LET
132 801-08508 TEMPORARY TRAFFIC BARRIER, ANCHORED, TYPE 2 965.000 LET
133 801-12082 FIXED TEMPORARY SIGNAL LUMP LUMP
134 805-09845 CONTACT CLOSURE CARD 1.000 EACH
135 805-09846 RECEIVER PROCESSOR 2.000 EACH
136 805-10107 WIRELESS MAGNETOMETER DETECTOR 15.000 EACH
137 805-10108 WIRELESS REPEATER 1.000 EACH
138 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN. 386.000 LET
139 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 4,861.000 LET
140 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 5,167.000 LET
141 808-06716 LINE, REMOVE 7,073.000 LET

142 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 33.000 EACH
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CALL ORDER : 460 CONTRACT ID : B -35673-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION (RAISE BRIDGE) AND PIPE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09367 INSPECTION HOLE, 3 FT DEEP OR LESS 4.000 EACH
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-01066 HYDRO DEMOLITION 555.000 SYS
14 202-02240 PAVEMENT REMOVAL 128.000 SYS
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51368 SLOPEWALL, REMOVE 240.000 SYS
17 203-02000 EXCAVATION, COMMON 438.000 cyYs
18 203-02070 BORROW 2,268.000 cys
19 205-12108 STORM WATER MANAGEMENT BUDGET 18,140.000 DOL
20 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
21 207-09935 SUBGRADE TREATMENT, TYPE IC 3,747.000 SYS
22 211-02050 B BORROW 50.000 cys
23 211-06467 AGGREGATE FOR END BENT BACKFILL 66.000 CYS
24 213-09269 FLOWABLE BACKFILL, NON-REMOVABRLE 30.000 CYS
25 301-07448 COMPACTED AGGREGATE NO. 53 BASE 816.000 TON
26 302-07455 DENSE GRADED SUBBASE 46.000 CYS
27 303-01180 COMPACTED AGGREGATE NO. 53 816.000 TON
28  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 432.000 TON
29  401-07392 QC/OA-HMA, 3, 64, INTERMEDIATE, 19.0 mm 909.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 1,065.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 965.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 1,065.000 LFT
33 406-05521 ASPHALT FOR TACK COAT 5,208.000 SYS
34 601-01522 GUARDRATIL, TRANSITION, TYPE TGB 4.000 EACH
35 601-02241 GUARDRATIL, REMOVE 1,197.000 LFT
36 601-94689 GUARDRAIL, END TREATMENT, OS 3.000 EACH
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,156.300 LFT
38 601-99133 GUARDRAIL, TRANSITION, VH, 12FT 6 IN. SPACING 1.000 EACH
39 602-06729 BARRIER, DELINEATOR 12.000 EACH
40 603-06065 FENCE, CHAIN LINK, RESET 221.000 LFT
41 605-05523 CURB, HMA 17.000 LET
42 605-06090 CURB, INTEGRAL CONCRETE 28.000 LFT
43 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 274.000 SYS
44  615-06505 MONUMENT, B 4.000 EACH
45 616-02320 GEOTEXTILES 40.000 SYS
46 616-06405 RIPRAP, REVETMENT 179.000 TON
47 616-51367 SLOPEWALL, CONCRETE, 4 IN. 240.000 SYS
48 619-11052 CLEAN STEEL BRIDGE, QP-2, BRIDGE NO. LUMP LUMP
49 619-51859 PAINT STEEL BRIDGE, BRIDGE NO. LUMP LUMP
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CALL ORDER : 460 CONTRACT ID : B -35673-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION (RAISE BRIDGE) AND PIPE
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
51 621-02770 EROSION CONTROL BLANKET 2,950.000 SYS
52 621-03787 SEED MIXTURE D 10.000 LBS
53 621-06560 MULCHED SEEDING U 2,950.000 SYS
54 621-06567 WATER 12.000 kGAL
55 628-09402 FIELD OFFICE, B 6.000 MOS
56 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
57 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
58 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
59 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 12.000 MOS
60 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
61 702-51005 CONCRETE, A, SUBSTRUCTURE 3.900 CYS
62 702-51863 FIELD DRILLED HOLE IN CONCRETE 42.000 EACH
63 703-06029 REINFORCING BARS, EPOXY COATED 63,795.000 LBS
64 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 46.000 EACH
65 704-51002 CONCRETE, C, SUPERSTRUCTURE 214.200 CYS
66 706-09960 RAILING, CONCRETE FC 366.000 LET
67 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
68 709-51821 SURFACE SEAL LUMP LUMP
69 711-51035 STRUCTURAL STEEL 44,511.000 LBS
70 711-90114 JACKING AND SUPPORTING, SUPERSTRUCTURE LUMP LUMP
71 715-05407 PIPE, END BENT DRAIN, 6 IN. 60.000 LEFT
72 715-05757 PIPE EXTENSION, CIRCULAR, 36 IN. 6.000 LFT
73  715-46040 PIPE END SECTION, DIAMETER 36 IN. 1.000 EACH
74 715-96881 PIPE END SECTION, DIAMETER 54 IN. 2.000 EACH
75 722-51842 BRIDGE DECK OVERLAY 894.000 SYS
76 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 4.500 CYs
77 725-11038 LINER PIPE, THERMOPLASTIC, CIRCULAR, 15.9-16.0 SFET 191.000 LEFT
78 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
79 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 7,336.000 LEFT
81 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
83 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-07118 BARRICADE, III-A 48.000 LET
86 801-07119 BARRICADE, III-B 48.000 LET
87 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 1,624.000 LFT
88 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 2,600.000 LEFT
89 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 2,600.000 LEFT
90 808-06716 LINE, REMOVE 12,200.000 LEFT
91 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN. 533.000 LEFT
92 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 2,032.000 LEFT

93 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 1,592.000 LFT
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CALL ORDER  : 470 CONTRACT ID : B -36035-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 2,310.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 202-91385 INLET, REMOVE 1.000 EACH
14 203-02000 EXCAVATION, COMMON 594.000 cys
15 203-02070 BORROW 804.000 cys
16 205-12108 STORM WATER MANAGEMENT BUDGET 10,642.500 DOL
17 205-12109 SWQCP PREPARATION AND IMPLEMENTATION, LEVEL 1 LUMP LUMP
18 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 64.000 CYS
19 206-51817 SHEET PILING STEEL 3,283.000 SET
20 207-08264 SUBGRADE TREATMENT, TYPE IT 4,793.000 SYS
21 211-02050 B BORROW 50.000 cys
22 211-064067 AGGREGATE FOR END BENT BACKFILL 51.000 CYS
23 211-09265 STRUCTURE BACKFILL, TYPE 2 471.000 CYS
24 211-09268 STRUCTURE BACKFILL, TYPE 5 295.000 CYS
25 302-07455 DENSE GRADED SUBBASE 23.000 cys
26 303-01180 COMPACTED AGGREGATE NO. 53 141.000 TON
27 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 243.000 TON
28 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 567.000 TON
29  401-07428 QC/OA-HMA, 3, 70, BASE, 19.0 mm 1,410.000 TON
30 401-10258 JOINT ADHESIVE, SURFACE 1,064.000 LFT
31 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,064.000 LFT
32 401-11785 LIQUID ASPHALT SEALANT 1,064.000 LFT
33 406-05520 ASPHALT FOR TACK COAT 2.000 TON
34 601-05586 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 9 1.000 EACH
35 601-05999 CURVED TERMINAL END 1.000 EACH
36 601-06374 GUARDRAIL, TRANSITION, TGS-1 4.000 EACH
37 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 2.000 EACH
38 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 18.700 LFT
39 604-06070 SIDEWALK, CONCRETE 265.000 SYS
40 604-08086 CURB RAMP, CONCRETE 42.000 SYS
41 604-12083 DETECTABLE WARNING SURFACES 11.000 SYS
42 605-06140 CURB AND GUTTER, CONCRETE 1,655.000 LFT
43 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 12 IN. 134.000 SYS
44 610-07487 HMA FOR APPROACHES, TYPE B 100.000 TON
45 610-08446 PCCP FOR APPROACHES, 6 IN. 50.000 SYS
46 610-09108 PCCP FOR APPROACHES, 9 IN. 219.000 SYS
47 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
48 615-06505 MONUMENT, B 12.000 EACH
49 615-06530 BENCH MARK POST 1.000 EACH
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CALL ORDER : 470 CONTRACT ID : B -36035-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 616-02320 GEOTEXTILES 306.000 SYS
51 616-04312 GEOTEXTILE FOR PAVEMENT STABILIZATION 800.000 SYS
52 616-06405 RIPRAP, REVETMENT 126.000 TON
53 621-06575 SODDING, NURSERY 3,656.000 SYS
54 628-09402 FIELD OFFICE, B 14.000 MOS
55 628-09409 MOBILE INTERNET SERVICE 14.000 MOS
56 628-11729 CELLULAR TELEPHONE, TYPE A 2.000 EACH
57 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
58 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
59 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 28.000 MOS
60 628-11977 COMPUTER SYSTEM 1.000 EACH
61 701-09558 TEST PILE, INDICATOR, PRODUCTION 79.000 LEFT
62 701-09560 TEST PILE, INDICATOR, RESTRIKE 1.000 EACH
63 701-09663 PILE, STEEL PIPE, 0.312 IN., 14 IN. 276.000 LEFT
64 702-51863 FIELD DRILLED HOLE IN CONCRETE 122.000 EACH
65 702-92857 CONCRETE, C, SUBSTRUCTURE 28.300 CYS
66 702-93722 CONCRETE, C, 4.600 CYS
67 702-93722 CONCRETE, C, 1.000 CYs
68 703-06029 REINFORCING BARS, EPOXY COATED 35,033.000 LBS
69 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 58.000 EACH
70 704-51002 CONCRETE, C, SUPERSTRUCTURE 88.700 CYS
71 706-06344 RAILING, STEEL TS-1 144.000 LEFT
72 707-05984 STRUCTURAL MEMBER, CONCRETE, I-BEAM, 45 IN. X 16 IN. 324.000 LEFT
73 709-51821 SURFACE SEAL LUMP LUMP
74 715-05149 PIPE, TYPE 2, CIRCULAR, 12 IN. 225.000 LET
75 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN. 36.000 LFT
76 715-05154 PIPE, TYPE 2, CIRCULAR, 24 IN. 340.000 LEFT
77 715-05407 PIPE, END BENT DRAIN, 6 IN. 74.000 LET
78 715-09064 VIDEO INSPECTION FOR PIPE 554.000 LET
79 715-46000 PIPE END SECTION, DIAMETER 12 IN. 2.000 EACH
80 715-46010 PIPE END SECTION, DIAMETER 18 IN. 1.000 EACH
81 715-46020 PIPE END SECTION, DIAMETER 24 IN. 1.000 EACH
82 716-07636 PIPE INSTALLATION, TRENCHLESS, 42 IN. 30.000 LET
83 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
84 720-45410 MANHOLE, C4 3.000 EACH
85 720-93409 INLET, B15 MODIFIED 1.000 EACH
86 720-93411 INLET, C15 MODIFIED 1.000 EACH
87 720-98174 INLET, B15 2.000 EACH
88 720-98555 INLET, C15 2.000 EACH
89 721-03315 GATEWELL STRUCTURE LUMP LUMP
90 721-03315 GATEWELL STRUCTURE LUMP LUMP
91 721-43105 AUTOMATIC DRAINAGE GATE, 24 IN. X 24 IN. 1.000 EACH
92 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
93 801-06625 DETOUR ROUTE MARKER ASSEMBLY 12.000 EACH
94 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
95 801-06645 CONSTRUCTION SIGN, B 23.000 EACH
96 801-06775 MAINTAINING TRAFFIC LUMP LUMP
97 801-07119 BARRICADE, III-B 180.000 LFT

98 802-03896 BOLLARD 2.000 EACH
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CALL ORDER : 470 CONTRACT ID : B -36035-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
99 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 85.000 LET
100 802-07058 SIGN, SHEET, ASSEMBLY RELOCATE 1.000 EACH
101 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 7.000 EACH
102 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.080 IN. THICKNESS 2.000 SFT
103 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 32.000 SFT
104 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND, 0.100 IN. THICKNESS 2.000 SFT
105 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 14.000 SFT
106 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 143.000 LET
107 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN. 248.000 LET
108 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN. 230.000 LET
109 808-10051 TRANSVERSE MARKING, MULTI-COMPONENT, STOP LINE, 15.000 LET
110 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, R X R 1.000 EACH
111 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN. 1,880.000 LET
112 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, STOP LINE, WHITE, 24 IN. 24.000 LET
113 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, CROSSWALK LINE, 68.000 LET

114 808-75340 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 2.000 EACH
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CALL ORDER : 500 CONTRACT ID : M -39495-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 2.000 EACH
7 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 2.000 EACH
8 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING 100.000 LEFT
9 601-03444 CAT TRANSITION STEEL POST MK 9 2.000 EACH
10 601-03445 CAT TRANSITION PANEL MK WC 14.000 EACH
11 601-03446 CAT TRANSITION CABLE MK CA 4.000 EACH
12 601-03447 CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA 2.000 EACH
13 601-03448 CAT TRANSITION STEEL POST BRACKET, MK D 4.000 EACH
14 601-03462 GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN. 200.000 EACH
15 601-03471 CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES 10.000 EACH
16 601-03471 CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES 2.000 EACH
17 601-03471 CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES 2.000 EACH
18 601-03471 CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES 2.000 EACH
19 601-03471 CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES 4.000 EACH
20 601-03492 GUARDRAIL MISCELLANEOUS MATERIAL AND LABOR FOR REPAIR LUMP LUMP
21 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 2.000 EACH
22 601-03683 COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY 14.000 HRS
23 601-05856 CAT 3.000 EACH
24 601-05856 CAT 3.000 EACH
25 601-05856 CAT 2.000 EACH
26 601-05856 CAT 4.000 EACH
27 601-05856 CAT 3.000 EACH
28 601-05856 CAT 4.000 EACH
29 601-05856 CAT 3.000 EACH
30 601-05856 CAT 6.000 EACH
31 601-05857 GUARDRAIL, BLOCKOUT, WOOD, 4 IN. X 6 IN. 140.000 EACH
32 601-06273 GUARDRAIL, END TREATMENT, SKT-350 18.000 EACH
33 601-06273 GUARDRAIL, END TREATMENT, SKT-350 14.000 EACH
34 601-06273 GUARDRAIL, END TREATMENT, SKT-350 32.000 EACH
35 601-06273 GUARDRAIL, END TREATMENT, SKT-350 14.000 EACH
36 601-06273 GUARDRAIL, END TREATMENT, SKT-350 28.000 EACH
37 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 20.000 EACH
38 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 20.000 EACH
39 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 2.000 EACH
40 601-62530 GUARDRAIL PIER CONNECTION, ES 2.000 EACH
41 601-62540 GUARDRAIL POST, PLUMB 870.000 EACH
42 601-91428 GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN 10.000 EACH
43 601-91432 GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD 18.000 EACH
44 601-91504 GUARDRAIL POST, W1, 10 IN X 10 IN 4.000 EACH
45 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 2.000 EACH
46 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 68.000 EACH
47 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 2.000 EACH
48 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 2.000 EACH
49 601-93346 GUARDRAIL CONNECTOR, AS 6.000 EACH
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CALL ORDER : 500 CONTRACT ID : M -39495-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR
50 601-94689 GUARDRAIL, END TREATMENT, OS 32.000 EACH
51 601-94690 GUARDRAIL, END TREATMENT, MS 2.000 EACH
52 601-95972 GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER, 40.000 EACH
53 601-96591 GUARDRAIL PANEL, STEEL BEAM 10,400.000 LET
54 601-97950 GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 130.000 EACH
55 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 1,160.000 LET
56 601-99123 GUARDRAIL, TRANSITION, GP 2.000 EACH
57 628-11730 CELLULAR TELEPHONE, TYPE B 1.000 EACH
58 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
59 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 12.000 MOS

60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 510 CONTRACT ID : M -39496-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 1.000 EACH
7 601-01700 GUARDRAIL, TERMINAL SYSTEM, W-BEAM CURVED, 1 1.000 EACH
8 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING 25.000 LEFT
9 601-02212 GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED, 75.000 EACH
10 601-03460 GUARDRAIL, CHAN 6.7 LBS PER LFT, LABOR ONLY 1.000 LFT
11 601-03462 GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. O IN. 100.000 EACH
12 601-03492 GUARDRAIL MISCELLANEOUS MATERIAL AND LABOR FOR REPAIR LUMP LUMP
13 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 1.000 EACH
14 601-03683 COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY 7.000 HRS
15 601-05856 CAT 1.000 EACH
16 601-06233 IMPACT ATTENUATOR, ED-W1l, TL-3 34.000 EACH
17 601-06247 IMPACT ATTENUATOR, R2-W2, TL-3 1.000 EACH
18 601-06773 ENERGY ABSORBING TERMINAL B SPARE PARTS PACKAGE 1.000 EACH
19 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 10.000 EACH
20 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 10.000 EACH
21 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 7.000 EACH
22 601-62530 GUARDRAIL PIER CONNECTION, ES 1.000 EACH
23 601-62540 GUARDRAIL POST, PLUMB 435.000 EACH
24 601-91428 GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN 5.000 EACH
25 601-91432 GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD 9.000 EACH
26 601-91504 GUARDRAIL POST, Wl, 10 IN X 10 IN 2.000 EACH
27 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 1.000 EACH
28 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 34.000 EACH
29 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 1.000 EACH
30 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 1.000 EACH
31 601-94689 GUARDRAIL, END TREATMENT, OS 16.000 EACH
32 601-94690 GUARDRAIL, END TREATMENT, MS 1.000 EACH
33 601-95972 GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER, 20.000 EACH
34 601-96591 GUARDRAIL PANEL, STEEL BEAM 5,200.000 LFT
35 601-97950 GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 65.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 580.000 LFT
37 627-09331 SAFETY TERMINAL TYPE, TL-4 1.000 EACH
38 627-09910 CABLE LINE POST LESS SOCKET, REPAIR 150.000 EACH
39 627-09911 TERMINAL POST LESS SOCKET, REPAIR 5.000 EACH
40 627-09912 CABLE RELEASE POST LESS SOCKET, REPAIR 1.000 EACH
41 627-09913 CABLE SOCKET WITH CONCRETE, REPAIR 1.000 EACH
42  627-09915 CABLE SPLICE, REPAIR 1.000 EACH
43 627-09916 RETENTION CABLE, REPAIR 1.000 EACH
44 628-09402 FIELD OFFICE, B 14.000 MOS
45 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
46 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
47 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
48 628-11780 CELLULAR TELEPHONE SERVICE, 500 MIN. 14.000 MOS
49 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
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CALL ORDER : 510 CONTRACT ID : M -39496-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL MAINTENANCE
50 628-11977 COMPUTER SYSTEM 1.000 EACH

51 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 520 CONTRACT ID : M -39497-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL, MAINTENANCE OR REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 601-01128 GUARDRAIL, TRANSITION, TYPE WGB 1.000 EACH
7 601-01522 GUARDRAIL, TRANSITION, TYPE TGB 1.000 EACH
8 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN. SPACING 25.000 LEFT
9 601-02212 GUARDRAIL POST, BRACKET, 8.5 LBS PER FT, GALVANIZED, 75.000 EACH
10 601-03444 CAT TRANSITION STEEL POST MK 9 1.000 EACH
11 601-03445 CAT TRANSITION PANEL MK WC 7.000 EACH
12 601-03446 CAT TRANSITION CABLE MK CA 2.000 EACH
13 601-03447 CAT BRACKET MK BK, FOR TRANSITION CABLE, MK CA 1.000 EACH
14 601-03448 CAT TRANSITION STEEL POST BRACKET, MK D 1.000 EACH
15 601-03462 GUARDRAIL, POST STEEL, 8.5 LBS PER LFT, 7 FT. 0 IN. 100.000 EACH
16 601-03471 CAT UNIT COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES 3.000 EACH
17 601-03492 GUARDRAIL MISCELLANEOUS MATERIAL AND LABOR FOR REPAIR LUMP LUMP
18 601-03599 GUARDRAIL, THRIE BEAM, RAIL SECTION, 12 FT. 6 IN 1.000 EACH
19 601-03683 COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY 7.000 HRS
20 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 10.000 EACH
21 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 10.000 EACH
22 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 1.000 EACH
23 601-61400 GUARDRAIL BURIED END, GALVANIZED, SINGLE FACE 23.000 EACH
24 601-62530 GUARDRAIL PIER CONNECTION, ES 1.000 EACH
25 601-62540 GUARDRAIL POST, PLUMB 435.000 EACH
26 601-62555 GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, LABOR ONLY 2.000 LFT
27 601-62580 GUARDRAIL SPLICE BAR, ALUMINUM 9.000 EACH
28 601-90678 CONCRETE A BURIED END SECTION 1.000 CYS
29 601-90745 GUARDRAIL POST ALUMINUM 1.000 EACH
30 601-91428 GUARDRAIL ATTENUATING TERMINAL, NOSE ASSEMBLY, MKN 5.000 EACH
31 601-91432 GUARDRAIL ATTENUATING TERMINAL, SIDE PLATE, MKSD 9.000 EACH
32 601-91504 GUARDRAIL POST, Wl, 10 IN X 10 IN 2.000 EACH
33 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 1.000 EACH
34 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 34.000 EACH
35 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 1.000 EACH
36 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 1.000 EACH
37 601-93346 GUARDRAIL CONNECTOR, AS 3.000 EACH
38 601-94645 GUARDRAIL, END TREATMENT, SENTRE 1.000 EACH
39 601-94689 GUARDRAIL, END TREATMENT, OS 16.000 EACH
40 601-94690 GUARDRAIL, END TREATMENT, MS 1.000 EACH
41 601-95972 GUARDRAIL POST (CRT), 8 IN X 6 IN TREATED LUMBER, 20.000 EACH
42  601-96591 GUARDRAIL PANEL, STEEL BEAM 5,200.000 LFT
43 601-97947 GUARDRAIL CLAMP BAR, ALUMINUM 1.000 EACH
44 601-97950 GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 65.000 EACH
45 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN. SPACING 580.000 LFT
46 601-99109 GUARDRAIL, W-BEAM, DOUBLE FACED, 3 FT 1.5 IN. SPACING 80.000 LFT
47 601-99123 GUARDRAIL, TRANSITION, GP 1.000 EACH
48 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 530 CONTRACT ID : M -39569-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENANCE, TREE REMOVAL AND TRIMMING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
5 201-02255 TREE 18 IN., REMOVE 14.000 EACH
6 201-02260 TREE 30 IN., REMOVE 25.000 EACH
7 201-02265 TREE 48 IN., REMOVE 33.000 EACH
8 201-02270 TREE 60 IN., REMOVE 14.000 EACH
9 202-91922 STUMP, REMOVE 62.000 EACH
10 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
11 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
12 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 600 CONTRACT ID : T -35107-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09402 FIELD OFFICE, B 4.000 MOS
7 628-11729 CELLULAR TELEPHONE, TYPE A 1.000 EACH
8 628-11731 CELLULAR TELEPHONE, ADDITIONAL DATA 1.000 DOL
9 628-11732 CELLULAR TELEPHONE, ADDITIONAL MINUTES 1.000 DOL
10 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN. 4.000 MOS
11 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
12 628-11977 COMPUTER SYSTEM 1.000 EACH
13 801-06710 FLASHING ARROW SIGN 180.000 DAY
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 801-92448 CONSTRUCTION SIGNS MOBILE 1,800.000 DAY
16 808-75994 PRISMATIC REFLECTOR 58,671.000 EACH
17 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 9,165.000 EACH
18 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 9,165.000 EACH
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CALL ORDER : 610 CONTRACT ID : T -37456-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 801-03290 CONSTRUCTION SIGN, C 10.000 EACH
7 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-05701 SIGN POST, SQUARE TYPE 1 REINFORCED ANCHOR BASE 3,786.000 LET
10 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 1,877.000 SFT
11 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 59.000 SET
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CALL ORDER : 620 CONTRACT ID : T -38020-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNING INSTALLATION/REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-74045 SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE 2,162.000 EACH
8 622-03672 TREE PROTECTION AND TRIMMING LUMP LUMP
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 802-09838 SIGN, SHEET, WITH LEGEND, 0.080 IN. 15,145.080 SFT
11 802-09840 SIGN, SHEET, WITH LEGEND, 0.100 IN. 520.000 SET
12 802-76055 SIGN POST, A 28,612.500 LEFT
13 802-76065 SIGN POST, B 1,432.000 LFT
14 802-97812 STREET NAME IDENTIFICATION SIGN 1,236.000 EACH
15 802-99045 SIGN REMOUNTING 3.000 EACH
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CALL ORDER : 630 CONTRACT ID : T -39146-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-09401 FIELD OFFICE, A 6.000 MOS
7 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
8 628-11977 COMPUTER SYSTEM 1.000 EACH
9 801-06710 FLASHING ARROW SIGN 60.000 DAY
10 801-06775 MAINTAINING TRAFFIC LUMP LUMP
11 801-92448 CONSTRUCTION SIGNS MOBILE 60.000 DAY
12 808-75994 PRISMATIC REFLECTOR 28,958.000 EACH
13 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,448.000 EACH






